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PREAMBLE

This Agreement (‘the Agreement’) is between the following parties:

on the one part,

the European Union (‘EU’), represented by the European Commission (‘European Commission’ or
‘granting authority’),

and

on the other part,

1. ‘the coordinator’:

AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM), PIC 983999914, established in
PIAZZA MASTAI 12, ROMA 00153, Italy,

and the following other beneficiaries, if they sign their ‘accession form’ (see Annex 3 and Article 40):

2. SERVICE PUBLIC FEDERAL FINANCES (SPFF), PIC 997385041, established in Koning
Albert II-laan 33, BRUXELLES 1030, Belgium,

3. TMIMA TELONEION (CYPRUS CUSTOMS), PIC 911222269, established in CORNER M.
KARAOLI & GR. AFXENTIOU, NICOSIA 1096, Cyprus,

4. GENERALNI REDITELSTVI CEL (GŘC), PIC 939268655, established in BUDEJOVICKA
1387/7, PRAHA 14600, Czech Republic,

5. AGENCIA ESTATAL DE ADMINISTRACION TRIBUTARIA (A.E.A.T.), PIC 952273542,
established in CALLE INFANTA MERCEDES 37, MADRID 28020, Spain,

6. TULLI (Finnish Customs), PIC 911623558, established in OPASTINSILTA 12 B, HELSINKI
00101, Finland,

7. NEMZETI ADO- ES VAMHIVATAL (NTCA), PIC 952855930, established in SZECHENYI U.
2, BUDAPEST 1054, Hungary,

8. MINISTERIE VAN FINANCIEN (MINFIN NL), PIC 998852360, established in KORTE
VOORHOUT 7, S-GRAVENHAGE 2511CW, Netherlands,
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9. Independent Authority for Public Revenue (IAPR) (IAPR), PIC 912807637, established in 10
Kar.Servias, Athens 101 84, Greece,

10. MINISTERE DE L'ECONOMIE DES FINANCES ET DE LA RELANCE (DGME), PIC
998887086, established in RUE DE BERCY 139, PARIS 75012, France,

Unless otherwise specified, references to ‘beneficiary’ or ‘beneficiaries’ include the coordinator and
affiliated entities (if any).

If only one beneficiary signs the grant agreement (‘mono-beneficiary grant’), all provisions referring
to the ‘coordinator’ or the ‘beneficiaries’ will be considered — mutatis mutandis — as referring to
the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to
implement the action under their own responsibility and in accordance with the Agreement, with all
the obligations and terms and conditions it sets out.

The Agreement is composed of:

Preamble

Terms and Conditions (including Data Sheet)

Annex 1 Description of the action1

Annex 2 Estimated budget for the action

Annex 2a Additional information on unit costs and contributions (if applicable)

Annex 3 Accession forms (if applicable)2

Annex 3a Declaration on joint and several liability of affiliated entities (if applicable)3

Annex 4 Model for the financial statements

Annex 5 Specific rules (if applicable)

1 Template published on Portal Reference Documents.
2 Template published on Portal Reference Documents.
3 Template published on Portal Reference Documents.
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DATA SHEET

1.  General data

Project summary:

Project summary

The scope of the Customs Laboratories Expert Team is to pool the expertise and equipment in a network of 10 EU customs laboratories,
to analyse samples, to share results of analysis at EU level, to elaborate an operational common/harmonised approach for analysis and
to test and promote new equipment and working methods. Consequently, it will help to control the trade flows, implement correctly
the EU policies and fight against fraud, contraband and other illicit traffics. Incidentally, it can provide best practice for solving tariff
classification problems, suggestions for better implementation of EU regulations, etc. The expert team will pool the participating customs
laboratories experience to increase the best practices spreading and sharing. The expert team is not composed by all the 27 MS but by
a pool of selected experts with specific expertise and equipment available. The same expertise or the same equipment can be proposed
by several MS in order to provide more comprehensive knowledge and backup equipment (business continuity). However, all MS and
candidate countries can request analysis to the expert team. The results are mainly used in the requesting country, in its routine controls
or its affairs in Court of Justice. The expert team constitutes therefore a clear cross-border cooperation. This tool permits the analysis and
therefore the customs control of any kind of goods as there is always another lab in the network which can do the analysis and provide
reliable results in short time. It demonstrates a clear European added value compared to individual countries which could lack expertise
or instruments. It gives then no reason anymore to not make a control. The expert team will not overlap with the CLEN activities but it
will complement them by suggesting e.g. best practices, new methods or new ideas. It can be seen as a benefit to the CLEN since it can
be able to cover the gap of activities, which cannot be covered by the CLEN activities.

Keywords: not defined

Project number: 101072010

Project name: Customs Laboratories Expert Team 3

Project acronym: Clet-3_2021_IT

Call: CUST-2021-ET-CLET3-IBA

Topic: CUST-2021-ET-CLET3-IBA

Type of action: CUST Project Grants

Granting authority: European Commission-EU

Grant managed through EU Funding & Tenders Portal: Yes (eGrants)

Project starting date: fixed date: 1 December 2021

Project end date: starting date + months of duration

Project duration:  36 months

Consortium agreement: Yes

2. Participants

List of participants:

N° Role Short
name Legal name Ctry PIC

Total
eligible
costs
(BEN

and AE)

Max grant
amount

1 COO ADM AGENZIA DELLE DOGANE E DEI MONOPOLI IT 983999914 306 915.59 306 915.05

2 BEN SPFF SERVICE PUBLIC FEDERAL FINANCES BE 997385041 56 280.93 56 280.93

3 BEN CYPRUS
CUSTOMS

TMIMA TELONEION CY 911222269 51 341.81 51 341.81

4 BEN GŘC GENERALNI REDITELSTVI CEL CZ 939268655 103 854.20 103 854.20
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N° Role Short
name Legal name Ctry PIC

Total
eligible
costs
(BEN

and AE)

Max grant
amount

5 BEN A.E.A.T. AGENCIA ESTATAL DE ADMINISTRACION
TRIBUTARIA

ES 952273542 61 994.73 61 994.73

6 BEN Finnish
Customs

TULLI FI 911623558 45 243.88 45 243.88

7 BEN NTCA NEMZETI ADO- ES VAMHIVATAL HU 952855930 82 041.18 82 041.18

8 BEN MINFIN NL MINISTERIE VAN FINANCIEN NL 998852360 44 876.87 44 876.87

9 BEN IAPR Independent Authority for Public Revenue (IAPR) EL 912807637 99 689.76 99 689.76

10 BEN DGME MINISTERE DE L'ECONOMIE DES FINANCES ET DE LA
RELANCE

FR 998887086 47 761.59 47 761.59

Total 900 000.54 900 000.00

Coordinator:

– AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM)

3. Grant

Maximum grant amount, total estimated eligible costs and contributions and funding rate:

Total eligible costs
(BEN and AE)

Funding rate
(%)

Maximum grant amount
(Annex 2)

Maximum grant amount
(award decision)

900 000.54 100 900 000.00 900 000.00

Grant form: Budget-based

Grant mode: Action grant

Budget categories/activity types:

- A. Personnel costs
- A.6 Customs/Fiscalis personnel costs

- B. Subcontracting costs

- C. Purchase costs
- C.1 Travel and subsistence
- C.2 Equipment
- C.3 Other goods, works and services

- E. Indirect costs

Cost eligibility options:

- Limitation for subcontracting

- Travel and subsistence:
- Travel: Unit or Actual costs
- Accommodation: Unit or Actual costs
- Subsistence: Unit or Actual costs

- Equipment: depreciation only
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- Indirect cost flat-rate: 7% of the eligible direct costs (categories A-D, except volunteers costs and exempted
specific cost categories, if any)

- VAT: Yes

- Other ineligible costs

Budget flexibility: Yes (no flexibility cap)

4. Reporting, payments and recoveries

4.1 Continuous reporting (art 21)

Deliverables: see Funding & Tenders Portal Continuous Reporting tool

4.2 Periodic reporting and payments

Reporting and payment schedule (art 21, 22):

Reporting Payments

Reporting periods Type Deadline Type Deadline
(time to pay)

RP No Month from Month to

Initial prefinancing

30 days from
entry into force/

financial guarantee
(if required)
– whichever
is the latest

1 1 18 Additional
prefinancing report

60 days after end
of reporting period

Additional
prefinancing

60 days from
receiving additional
prefinancing report/
financial guarantee

(if required)
– whichever
is the latest

2 19 36 Periodic report 60 days after end
of reporting period

Final payment 90 days from
receiving

periodic report

Prefinancing payments and guarantees:

Prefinancing payment Prefinancing guarantee

Type Amount Guarantee
amount Division per participant

Prefinancing 1 (initial) 540 000.00 n/a 1 - ADM n/a

2 - SPFF n/a

3 - CYPRUS CUSTOMS n/a

4 - GŘC n/a

5 - A.E.A.T. n/a

6 - Finnish Customs n/a

7 - NTCA n/a

8 - MINFIN NL n/a

9 - IAPR n/a

10 - DGME n/a

Prefinancing 2 (additional) 270 000.00 n/a 1 - ADM n/a
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Prefinancing payment Prefinancing guarantee

Type Amount Guarantee
amount Division per participant

2 - SPFF n/a

3 - CYPRUS CUSTOMS n/a

4 - GŘC n/a

5 - A.E.A.T. n/a

6 - Finnish Customs n/a

7 - NTCA n/a

8 - MINFIN NL n/a

9 - IAPR n/a

10 - DGME n/a

Reporting and payment modalities (art 21, 22):

Mutual Insurance Mechanism (MIM): No

Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of
beneficiaries set out in the call condititions (if any) have acceded to the Agreement and only to beneficiaries that have
acceded.

Interim payment ceiling (if any): 90%  of the maximum grant amount

No-profit rule: Yes

Late payment interest: ECB + 3.5%

Bank account for payments:

IT07E0100003245350200023211

Conversion into euros: Double conversion

Reporting language: Language of the Agreement

4.3 Certificates (art 24): n/a

4.4 Recoveries (art 22)

First-line liability for recoveries:

Beneficiary termination: Beneficiary concerned

Final payment: Coordinator

After final payment: Beneficiary concerned

Joint and several liability for enforced recoveries (in case of non-payment):

Individual financial responsibility: Each beneficiary is liable only for its own debts (and those of its affiliated entities,
if any)

Joint and several liability of affiliated entities — n/a

5. Consequences of non-compliance, applicable law & dispute settlement forum

Applicable law (art 43):
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Standard applicable law regime: EU law + law of Belgium

Dispute settlement forum (art 43):

Standard dispute settlement forum:

EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the
enforceability of EU court judgements)

6. Other

Specific rules (Annex 5): Yes

Standard time-limits after project end:

Confidentiality (for X years after final payment): 5

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of
not more than EUR 60 000)

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
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CHAPTER 1 GENERAL

ARTICLE 1 — SUBJECT OF THE AGREEMENT

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant
awarded for the implementation of the action set out in Chapter 2.

ARTICLE 2 — DEFINITIONS

For the purpose of this Agreement, the following definitions apply:

Actions — The project which is being funded in the context of this Agreement.

Grant — The grant awarded in the context of this Agreement.

EU grants — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive
agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

Participants — Entities participating in the action as beneficiaries, affiliated entities, associated
partners, third parties giving in-kind contributions, subcontractors or recipients of
financial support to third parties.

Beneficiaries (BEN) — The signatories of this Agreement (either directly or through an accession
form).

Affiliated entities (AE) — Entities affiliated to a beneficiary within the meaning of Article 187 of
EU Financial Regulation 2018/10464 which participate in the action with similar rights
and obligations as the beneficiaries (obligation to implement action tasks and right to
charge costs and claim contributions).

Associated partners (AP) — Entities which participate in the action, but without the right to charge
costs or claim contributions.

Purchases — Contracts for goods, works or services needed to carry out the action (e.g. equipment,
consumables and supplies) but which are not part of the action tasks (see Annex 1).

Subcontracting — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

In-kind contributions — In-kind contributions within the meaning of Article 2(36) of EU Financial

4 For the definition, see Article 187 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council
of 18 July 2018 on the financial rules applicable to the general budget of the Union, amending Regulations (EU)
No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013,
(EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom)
No 966/2012 (‘EU Financial Regulation’) (OJ L 193, 30.7.2018, p. 1): “affiliated entities [are]:
(a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for

being awarded a grant, including where the entity is specifically established for the purpose of implementing an
action to be financed by a grant)];

(b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 136(1)
and 141(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to
the action nor established for the sole purpose of its implementation”.
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Regulation 2018/1046, i.e. non-financial resources made available free of charge by
third parties.

Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/13715 and Article 1 of the
Convention on the protection of the European Communities’ financial interests, drawn
up by the Council Act of 26 July 19956, as well as any other wrongful or criminal
deception intended to result in financial or personal gain.

Irregularities — Any type of breach (regulatory or contractual) which could impact the EU
financial interests, including irregularities within the meaning of Article 1(2) of EU
Regulation 2988/957.

Grave professional misconduct — Any type of unacceptable or improper behaviour in exercising one’s
profession, especially by employees, including grave professional misconduct within
the meaning of Article 136(1)(c) of EU Financial Regulation 2018/1046.

Applicable EU, international and national law — Any legal acts or other (binding or non-binding)
rules and guidance in the area concerned.

Portal — EU Funding & Tenders Portal; electronic portal and exchange system managed by the
European Commission and used by itself and other EU institutions, bodies, offices
or agencies for the management of their funding programmes (grants, procurements,
prizes, etc.).

CHAPTER 2 ACTION

ARTICLE 3 — ACTION

The grant is awarded for the action 101072010 — Clet-3_2021_IT (‘action’), as described in Annex 1.

ARTICLE 4 — DURATION AND STARTING DATE

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

CHAPTER 3 GRANT

ARTICLE 5 — GRANT

5.1 Form of grant

The grant is an action grant8 which takes the form of a budget-based mixed actual cost grant (i.e. a

5 Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to
the Union’s financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

6 OJ C 316, 27.11.1995, p. 48.
7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities

financial interests (OJ L 312, 23.12.1995, p. 1).
8 For the definition, see Article 180(2)(a) EU Financial Regulation 2018/1046: ‘action grant’ means an EU grant to

finance “an action intended to help achieve a Union policy objective”.
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grant based on actual costs incurred, but which may also include other forms of funding, such as unit
costs or contributions, flat-rate costs or contributions, lump sum costs or contributions or financing
not linked to costs).

5.2 Maximum grant amount

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget
(Annex 2).

5.3 Funding rate

The funding rate for costs is 100% of the action’s eligible costs.

Contributions are not subject to any funding rate.

5.4 Estimated budget, budget categories and forms of funding

The estimated budget for the action is set out in Annex 2.

It contains the estimated eligible costs and contributions for the action, broken down by participant
and budget category.

Annex 2 also shows the types of costs and contributions (forms of funding)9 to be used for each budget
category.

If unit costs or contributions are used, the details on the calculation will be explained in Annex 2a.

5.5 Budget flexibility

The budget breakdown may be adjusted — without an amendment (see Article 39) — by transfers
(between participants and budget categories), as long as this does not imply any substantive or
important change to the description of the action in Annex 1.

However:

- changes to the budget category for volunteers (if used) always require an amendment

- changes to budget categories with lump sums costs or contributions (if used; including
financing not linked to costs) always require an amendment

- changes to budget categories with higher funding rates or budget ceilings (if used) always
require an amendment

- addition of amounts for subcontracts not provided for in Annex 1 either require an amendment
or simplified approval in accordance with Article 6.2

- other changes require an amendment or simplified approval, if specifically provided for in
Article 6.2

- flexibility caps: not applicable.

9 See Article 125 EU Financial Regulation 2018/1046.

15

Associated with document Ref. Ares(2021)7715671 - 14/12/2021



Project: 101072010 — Clet-3_2021_IT — CUST-2021-ET-CLET3-IBA

CUST MGA — Multi & Mono: v1.0

ARTICLE 6 — ELIGIBLE AND INELIGIBLE COSTS AND CONTRIBUTIONS

In order to be eligible, costs and contributions must meet the eligibility conditions set out in this
Article.

6.1 General eligibility conditions

The general eligibility conditions are the following:

(a) for actual costs:

(i) they must be actually incurred by the beneficiary

(ii) they must be incurred in the period set out in Article 4 (with the exception of costs relating
to the submission of the final periodic report, which may be incurred afterwards; see
Article 21)

(iii) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(iv) they must be incurred in connection with the action as described in Annex 1 and necessary
for its implementation

(v) they must be identifiable and verifiable, in particular recorded in the beneficiary’s
accounts in accordance with the accounting standards applicable in the country where
the beneficiary is established and with the beneficiary’s usual cost accounting practices

(vi) they must comply with the applicable national law on taxes, labour and social security
and

(vii) they must be reasonable, justified and must comply with the principle of sound financial
management, in particular regarding economy and efficiency

(b) for unit costs or contributions (if any):

(i) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(ii) the units must:

- be actually used or produced by the beneficiary in the period set out in Article 4
(with the exception of units relating to the submission of the final periodic report,
which may be used or produced afterwards; see Article 21)

- be necessary for the implementation of the action and

(iii) the number of units must be identifiable and verifiable, in particular supported by records
and documentation (see Article 20)

(c) for flat-rate costs or contributions (if any):

(i) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2
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(ii) the costs or contributions to which the flat-rate is applied must:

- be eligible

- relate to the period set out in Article 4 (with the exception of costs or contributions
relating to the submission of the final periodic report, which may be incurred
afterwards; see Article 21)

(d) for lump sum costs or contributions (if any):

(i) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(ii) the work must be properly implemented by the beneficiary in accordance with Annex 1

(iii) the deliverables/outputs must be achieved in the period set out in Article 4 (with the
exception of deliverables/outputs relating to the submission of the final periodic report,
which may be achieved afterwards; see Article 21)

(e) for unit, flat-rate or lump sum costs or contributions according to usual cost accounting
practices (if any):

(i) they must fulfil the general eligibility conditions for the type of cost concerned

(ii) the cost accounting practices must be applied in a consistent manner, based on objective
criteria, regardless of the source of funding

(f) for financing not linked to costs (if any): the results must be achieved or the conditions must
be fulfilled as described in Annex 1.

In addition, for direct cost categories (e.g. personnel, travel & subsistence, subcontracting and other
direct costs) only costs that are directly linked to the action implementation and can therefore be
attributed to it directly are eligible. They must not include any indirect costs (i.e. costs that are only
indirectly linked to the action, e.g. via cost drivers).

6.2 Specific eligibility conditions for each budget category

For each budget category, the specific eligibility conditions are as follows:

Direct costs

A. Personnel costs

A.6 Customs/Fiscalis personnel costs are eligible, if (and in as far as) declared eligible in the
call conditions and if they fulfil the general eligibility conditions and are calculated as unit cost in
accordance with the method set out in Annex 2a and the following:

{daily rate

multiplied by

number of actual days worked on the action (rounded up or down to the nearest half-day)}.
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The number of actual days declared for a person must be identifiable and verifiable (see Article 20).

The daily rate is the rate of the pay grade set out in Annex 2a (or — for personnel without an applicable
pay grade — the rate of the grade with the closest basic salary).

B. Subcontracting costs

Subcontracting costs for the action (including related duties, taxes and charges, such as non-
deductible or non-refundable value added tax (VAT)) are eligible, if they are calculated on the basis
of the costs actually incurred, fulfil the general eligibility conditions and are awarded using the
beneficiary’s usual purchasing practices — provided these ensure subcontracts with best value for
money (or if appropriate the lowest price) and that there is no conflict of interests (see Article 12).

Beneficiaries that are ‘contracting authorities/entities’ within the meaning of the EU Directives on
public procurement must also comply with the applicable national law on public procurement.

Subcontracting may cover only a limited part of the action.

The tasks to be subcontracted and the estimated cost for each subcontract must be set out in Annex 1
and the total estimated costs of subcontracting per beneficiary must be set out in Annex 2 (or may
be approved ex post in the periodic report, if the use of subcontracting does not entail changes to the
Agreement which would call into question the decision awarding the grant or breach the principle of
equal treatment of applicants; ‘simplified approval procedure’).

C. Purchase costs

Purchase costs for the action (including related duties, taxes and charges, such as non-deductible or
non-refundable value added tax (VAT)) are eligible if they fulfil the general eligibility conditions and
are bought using the beneficiary’s usual purchasing practices — provided these ensure purchases with
best value for money (or if appropriate the lowest price) and that there is no conflict of interests (see
Article 12).

Beneficiaries that are ‘contracting authorities/entities’ within the meaning of the EU Directives on
public procurement must also comply with the applicable national law on public procurement.

C.1 Travel and subsistence

Purchases for travel, accommodation and subsistence must be calculated as follows:

- travel: as unit costs in accordance with the method set out in Annex 2a if covered by Decision
C(2021)3510 or otherwise as costs actually incurred and in line with the beneficiary’s usual
practices on travel

- accommodation: as unit costs in accordance with the method set out in Annex 2a if covered by
Decision C(2021)3511 or otherwise as costs actually incurred and in line with the beneficiary’s
usual practices on travel

10 Commission Decision of 12 January 2021 authorising the use of unit costs for travel, accommodation and subsistence
costs under an action or work programme under the 2021-2027 multi-annual financial framework (C(2021)35).

11 Commission Decision of 12 January 2021 authorising the use of unit costs for travel, accommodation and subsistence
costs under an action or work programme under the 2021-2027 multi-annual financial framework (C(2021)35).
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- subsistence: as unit costs in accordance with the method set out in Annex 2a if covered by
Decision C(2021)3512 or otherwise as costs actually incurred and in line with the beneficiary’s
usual practices on travel.

C.2 Equipment

Purchases of equipment, infrastructure or other assets used for the action must be declared as
depreciation costs, calculated on the basis of the costs actually incurred and written off in accordance
with international accounting standards and the beneficiary’s usual accounting practices.

Only the portion of the costs that corresponds to the rate of actual use for the action during the action
duration can be taken into account.

Costs for renting or leasing equipment, infrastructure or other assets are also eligible, if they do not
exceed the depreciation costs of similar equipment, infrastructure or assets and do not include any
financing fees.

C.3 Other goods, works and services

Purchases of other goods, works and services must be calculated on the basis of the costs actually
incurred.

Such goods, works and services include, for instance, consumables and supplies, promotion,
dissemination, protection of results, translations, publications, certificates and financial guarantees,
if required under the Agreement.

D. Other cost categories

D.1 Long-term missions

Costs for long-term missions of officials are eligible, if and as declared eligible in the call conditions,
if they fulfil the general eligibility conditions, are calculated on the basis of the costs actually
incurred and in line with the beneficiary’s usual practices and are incurred for the accommodation and
subsistence of officials during mid- or long-term missions in the country of the expert team.

Indirect costs

E. Indirect costs

Indirect costs will be reimbursed at the flat-rate of 7% of the eligible direct costs (categories A-D,
except volunteers costs and exempted specific cost categories, if any).

Contributions

Not applicable

6.3 Ineligible costs and contributions

The following costs or contributions are ineligible:

12 Commission Decision of 12 January 2021 authorising the use of unit costs for travel, accommodation and subsistence
costs under an action or work programme under the 2021-2027 multi-annual financial framework (C(2021)35).
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(a) costs or contributions that do not comply with the conditions set out above (Article 6.1 and
6.2), in particular:

(i) costs related to return on capital and dividends paid by a beneficiary

(ii) debt and debt service charges

(iii) provisions for future losses or debts

(iv) interest owed

(v) currency exchange losses

(vi) bank costs charged by the beneficiary’s bank for transfers from the granting authority

(vii) excessive or reckless expenditure

(viii) deductible or refundable VAT (including VAT paid by public bodies acting as public
authority)

(ix) costs incurred or contributions for activities implemented during grant agreement
suspension (see Article 32)

(x) in-kind contributions by third parties

(b) costs or contributions declared under other EU grants (or grants awarded by an EU Member
State, non-EU country or other body implementing the EU budget), except for the following
cases:

(i) Synergy actions: not applicable

(ii) if the action grant is combined with an operating grant13 running during the same period
and the beneficiary can demonstrate that the operating grant does not cover any (direct
or indirect) costs of the action grant

(c) costs or contributions for staff of a national (or regional/local) administration, for activities that
are part of the administration’s normal activities (i.e. not undertaken only because of the grant)

(d) costs or contributions (especially travel and subsistence) for staff or representatives of EU
institutions, bodies or agencies

(e) other :

(i) country restrictions for eligible costs: not applicable

(ii) costs or contributions declared specifically ineligible in the call conditions.

6.4 Consequences of non-compliance

If a beneficiary declares costs or contributions that are ineligible, they will be rejected (see Article 27).

13 For the definition, see Article 180(2)(b) of EU Financial Regulation 2018/1046: ‘operating grant’ means an EU grant
to finance “the functioning of a body which has an objective forming part of and supporting an EU policy”.
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This may also lead to other measures described in Chapter 5.

CHAPTER 4 GRANT IMPLEMENTATION

SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER
PARTICIPANTS

ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority
for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all
the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under
their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other
participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and
the other beneficiaries.

They are jointly responsible for the technical implementation of the action. If one of the beneficiaries
fails to implement their part of the action, the other beneficiaries must ensure that this part is
implemented by someone else (without being entitled to an increase of the maximum grant amount
and subject to an amendment; see Article 39). The financial responsibility of each beneficiary in case
of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant
for the entire duration of the action. Costs and contributions will be eligible only as long as the
beneficiary and the action are eligible.

The internal roles and responsibilities of the beneficiaries are divided as follows:

(a) Each beneficiary must:

(i) keep information stored in the Portal Participant Register up to date (see Article 19)

(ii) inform the granting authority (and the other beneficiaries) immediately of any events or
circumstances likely to affect significantly or delay the implementation of the action (see
Article 19)

(iii) submit to the coordinator in good time:

- the prefinancing guarantees (if required; see Article 23)

- the financial statements and certificates on the financial statements (CFS) (if
required; see Articles 21 and 24.2 and Data Sheet, Point 4.3)

- the contribution to the deliverables and technical reports (see Article 21)
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- any other documents or information required by the granting authority under the
Agreement

(iv) submit via the Portal data and information related to the participation of their affiliated
entities.

(b) The coordinator must:

(i) monitor that the action is implemented properly (see Article 11)

(ii) act as the intermediary for all communications between the consortium and the granting
authority, unless the Agreement or granting authority specifies otherwise, and in
particular:

- submit the prefinancing guarantees to the granting authority (if any)

- request and review any documents or information required and verify their quality
and completeness before passing them on to the granting authority

- submit the deliverables and reports to the granting authority

- inform the granting authority about the payments made to the other beneficiaries
(report on the distribution of payments; if required, see Articles 22 and 32)

(iii) distribute the payments received from the granting authority to the other beneficiaries
without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary
or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(ii) last
indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which
are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the
payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’14 (or similar, such as European research
infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of
their members. The coordinator retains sole responsibility for compliance with the obligations under
the Agreement.

The beneficiaries must have internal arrangements regarding their operation and co-ordination, to
ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in
a written consortium agreement between the beneficiaries, covering for instance:

- the internal organisation of the consortium

14 For the definition, see Article 187(2) EU Financial Regulation 2018/1046: “Where several entities satisfy the criteria
for being awarded a grant and together form one entity, that entity may be treated as the sole beneficiary, including
where it is specifically established for the purpose of implementing the action financed by the grant.”
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- the management of access to the Portal

- different distribution keys for the payments and financial responsibilities in case of recoveries
(if any)

- additional rules on rights and obligations related to background and results (see Article 16)

- settlement of internal disputes

- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

ARTICLE 8 — AFFILIATED ENTITIES

Not applicable

ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION

9.1 Associated partners

Not applicable

9.2 Third parties giving in-kind contributions to the action

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods,
works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge
costs or contributions to the action and the costs for the in-kind contributions are not eligible.

The third parties and their in-kind contributions should be set out in Annex 1.

9.3 Subcontractors

Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The costs for the
subcontracted tasks (invoiced price from the subcontractor) are eligible and may be charged by the
beneficiaries, under the conditions set out in Article 6. The costs will be included in Annex 2 as part
of the beneficiaries’ costs.

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

9.4 Recipients of financial support to third parties
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Not applicable

ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS

10.1 Non-EU participants

Participants which are established in a non-EU country (if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use qualified external auditors which
are independent and comply with comparable standards as those set out in EU Directive
2006/43/EC15

- for the controls under Article 25: to allow for checks, reviews, audits and investigations
(including on-the-spot checks, visits and inspections) by the bodies mentioned in that Article
(e.g. granting authority, OLAF, Court of Auditors (ECA), etc.).

Special rules on dispute settlement apply (see Data Sheet, Point 5).

10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use either independent public officers or
external auditors which comply with comparable standards as those set out in EU Directive
2006/43/EC

- for the controls under Article 25: to allow for the checks, reviews, audits and investigations
by the bodies mentioned in that Article, taking into account the specific agreements concluded
by them and the EU (if any).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or
immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).

10.3 Pillar-assessed participants

Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as

15 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).
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they have been positively assessed and do not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants or beneficiaries.

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures
which participants use for managing EU grants (in particular internal control system, accounting
system, external audits, financing of third parties, rules on recovery and exclusion, information on
recipients and protection of personal data; see Article 154 EU Financial Regulation 2018/1046).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures,
in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and
procedures

- currency conversion for financial statements (Article 21): may be done in accordance with
usual accounting practices

- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed

- certificates (Article 24):

- certificates on the financial statements (CFS): may be provided by their regular internal
or external auditors and in accordance with their internal financial regulations and
procedures

- certificates on usual accounting practices (CoMUC): are not needed if those practices
are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if
the participant has done everything possible to retrieve the undue amounts from the third party
receiving the support (including legal proceedings) and non-recovery is not due to an error or
negligence on its part

- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking
into account the rules and procedures specifically agreed between them and the framework
agreement (if any)

- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal
rules and procedures and the framework agreement (if any)

- grant agreement suspension (Article 31): certain costs incurred during grant suspension are
eligible (notably, minimum costs necessary for a possible resumption of the action and costs
relating to contracts which were entered into before the pre-information letter was received and
which could not reasonably be suspended, reallocated or terminated on legal grounds)

- grant agreement termination (Article 32): the final grant amount and final payment will be
calculated taking into account also costs relating to contracts due for execution only after
termination takes effect, if the contract was entered into before the pre-information letter was
received and could not reasonably be terminated on legal grounds
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- liability for damages (Article 33.2): the granting authority must be compensated for damage
it sustains as a result of the implementation of the action or because the action was not
implemented in full compliance with the Agreement only if the damage is due to an
infringement of the participant’s internal rules and procedures or due to a violation of third
parties’ rights by the participant or one of its employees or individual for whom the employees
are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do
purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their
internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards,
rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal
treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as
in particular:

- eligibility (Article 6)

- consortium roles and set-up (Articles 7-9)

- security and ethics (Articles 13, 14)

- IPR (including background and results, access rights and rights of use), communication,
dissemination and visibility (Articles 16 and 17)

- information obligation (Article 19)

- payment, reporting and amendments (Articles 21, 22 and 39)

- rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)

If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and
procedures is subject to compliance with those remedial measures.

Participants whose assessment has not yet been updated to cover (the new rules on) data protection
may rely on their internal systems, rules and procedures, provided that they ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subject

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the personal data.
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Participants must inform the coordinator without delay of any changes to the systems, rules and
procedures that were part of the pillar assessment. The coordinator must immediately inform the
granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may
moreover — under the same conditions as those above (i.e. not call into question the decision awarding
the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on the
provisions set out in that framework agreement.

SECTION 2 RULES FOR CARRYING OUT THE ACTION

ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION

11.1 Obligation to properly implement the action

The beneficiaries must implement the action as described in Annex 1 and in compliance with the
provisions of the Agreement, the call conditions and all legal obligations under applicable EU,
international and national law.

11.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 12 — CONFLICT OF INTERESTS

12.1 Conflict of interests

The beneficiaries must take all measures to prevent any situation where the impartial and objective
implementation of the Agreement could be compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other direct or indirect interest (‘conflict of
interests’).

They must formally notify the granting authority without delay of any situation constituting or likely
to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional
measures to be taken by a specified deadline.

12.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 13 — CONFIDENTIALITY AND SECURITY
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13.1 Sensitive information

The parties must keep confidential any data, documents or other material (in any form) that is identified
as sensitive in writing (‘sensitive information’) — during the implementation of the action and for at
least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for
a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement
the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved
in the action only if they:

(a) need to know it in order to implement the Agreement and

(b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and
bodies.

It may moreover disclose sensitive information to third parties, if:

(a) this is necessary to implement the Agreement or safeguard the EU financial interests and

(b) the recipients of the information are bound by an obligation of confidentiality.

The confidentiality obligations no longer apply if:

(a) the disclosing party agrees to release the other party

(b) the information becomes publicly available, without breaching any confidentiality obligation

(c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

13.2 Classified information

The parties must handle classified information in accordance with the applicable EU, international or
national law on classified information (in particular, Decision 2015/44416 and its implementing rules).

Deliverables which contain classified information must be submitted according to special procedures
agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in
writing) from the granting authority.

16 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified
information (OJ L 72, 17.3.2015, p. 53).
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Classified information may not be disclosed to any third party (including participants involved in the
action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

13.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 14 — ETHICS AND VALUES

14.1 Ethics

The action must be carried out in line with the highest ethical standards and the applicable EU,
international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

14.2 Values

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for
human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights
of minorities).

Specific rules on values (if any) are set out in Annex 5.

14.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 15 — DATA PROTECTION

15.1 Data processing by the granting authority

Any personal data under the Agreement will be processed under the responsibility of the data
controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy
Statement.

For grants where the granting authority is the European Commission, an EU regulatory or executive
agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/172517.

17 Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of
natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies
and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC
(OJ L 295, 21.11.2018, p. 39).
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15.2 Data processing by the beneficiaries

The beneficiaries must process personal data under the Agreement in compliance with the applicable
EU, international and national law on data protection (in particular, Regulation 2016/67918).

They must ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subjects

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary
for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the
personnel is under a confidentiality obligation.

The beneficiaries must inform the persons whose data are transferred to the granting authority and
provide them with the Portal Privacy Statement.

15.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE

16.1 Background and access rights to background

The beneficiaries must give each other and the other participants access to the background identified
as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or
intangible), including any rights such as intellectual property rights — that is:

(a) held by the beneficiaries before they acceded to the Agreement and

18 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural
persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive
95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1).
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(b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able
to comply with its obligations under the Agreement.

16.2 Ownership of results

The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information,
whatever its form or nature, whether or not it can be protected, as well as any rights attached to it,
including intellectual property rights.

16.3 Rights of use of the granting authority on materials, documents and information
received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and
materials and documents received from the beneficiaries (notably summaries for publication,
deliverables, as well as any other material, such as pictures or audio-visual material, in paper or
electronic form) for policy, information, communication, dissemination and publicity purposes —
during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a
royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

(a) use for its own purposes (in particular, making them available to persons working for the
granting authority or any other EU service (including institutions, bodies, offices, agencies,
etc.) or EU Member State institution or body; copying or reproducing them in whole or in part,
in unlimited numbers; and communication through press information services)

(b) distribution to the public (in particular, publication as hard copies and in electronic or digital
format, publication on the internet, as a downloadable or non-downloadable file, broadcasting
by any channel, public display or presentation, communicating through press information
services, or inclusion in widely accessible databases or indexes)

(c) editing or redrafting (including shortening, summarising, inserting other elements (e.g.
meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio
or video files), dividing into parts, use in a compilation)

(d) translation

(e) storage in paper, electronic or other form

(f) archiving, in line with applicable document-management rules

(g) the right to authorise third parties to act on its behalf or sub-license to third parties the modes
of use set out in Points (b), (c), (d) and (f), if needed for the information, communication and
publicity activity of the granting authority

(h) processing, analysing, aggregating the materials, documents and information received and
producing derivative works.
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The rights of use are granted for the whole duration of the industrial or intellectual property rights
concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual
property rights or rights of natural persons on their image and voice), the beneficiaries must ensure
that they comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© – [year] – [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority]
under conditions.”

16.4 Specific rules on IPR, results and background

Specific rules regarding intellectual property rights, results and background (if any) are set out in
Annex 5.

16.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY

17.1 Communication — Dissemination — Promoting the action

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its
results by providing targeted information to multiple audiences (including the media and the public),
in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact,
the beneficiaries must inform the granting authority.

17.2 Visibility — European flag and funding statement

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries
related to the action (including media relations, conferences, seminars, information material, such as
brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.),
dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded
by the grant must acknowledge EU support and display the European flag (emblem) and funding
statement (translated into local languages, where appropriate):
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The emblem must remain distinct and separate and cannot be modified by adding other visual
marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must
be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without
first obtaining approval from the granting authority. This does not, however, give them the right to
exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either
by registration or by any other means.

17.3 Quality of information — Disclaimer

Any communication or dissemination activity related to the action must use factually accurate
information.

Moreover, it must indicate the following disclaimer (translated into local languages where
appropriate):

“Funded by the European Union. Views and opinions expressed are however those of the author(s) only
and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither
the European Union nor the granting authority can be held responsible for them.”

17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

17.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION
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Not applicable

SECTION 3 GRANT ADMINISTRATION

ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS

19.1 Information requests

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 —
any information requested in order to verify eligibility of the costs or contributions declared, proper
implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested,
including electronic format.

19.2 Participant Register data updates

The beneficiaries must keep — at all times, during the action or afterwards — their information stored
in the Portal Participant Register up to date, in particular, their name, address, legal representatives,
legal form and organisation type.

19.3 Information about events and circumstances which impact the action

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any
of the following:

(a) events which are likely to affect or delay the implementation of the action or affect the EU’s
financial interests, in particular:

(i) changes in their legal, financial, technical, organisational or ownership situation
(including changes linked to one of the exclusion grounds listed in the declaration of
honour signed before grant signature)

(ii) linked action information: not applicable

(b) circumstances affecting:

(i) the decision to award the grant or

(ii) compliance with requirements under the Agreement.

19.4 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 20 — RECORD-KEEPING

20.1 Keeping records and supporting documents
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The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep
records and other supporting documents to prove the proper implementation of the action in line with
the accepted standards in the respective field (if any).

In addition, the beneficiaries must — for the same period — keep the following to justify the amounts
declared:

(a) for actual costs: adequate records and supporting documents to prove the costs declared (such
as contracts, subcontracts, invoices and accounting records); in addition, the beneficiaries’
usual accounting and internal control procedures must enable direct reconciliation between
the amounts declared, the amounts recorded in their accounts and the amounts stated in the
supporting documents

(b) for flat-rate costs and contributions (if any): adequate records and supporting documents to
prove the eligibility of the costs or contributions to which the flat-rate is applied

(c) for the following simplified costs and contributions: the beneficiaries do not need to keep
specific records on the actual costs incurred, but must keep:

(i) for unit costs and contributions (if any): adequate records and supporting documents to
prove the number of units declared

(ii) for lump sum costs and contributions (if any): adequate records and supporting
documents to prove proper implementation of the work as described in Annex 1

(iii) for financing not linked to costs (if any): adequate records and supporting documents
to prove the achievement of the results or the fulfilment of the conditions as described
in Annex 1

(d) for unit, flat-rate and lump sum costs and contributions according to usual cost accounting
practices (if any): the beneficiaries must keep any adequate records and supporting documents
to prove that their cost accounting practices have been applied in a consistent manner, based on
objective criteria, regardless of the source of funding, and that they comply with the eligibility
conditions set out in Articles 6.1 and 6.2.

Moreover, the following is needed for specific budget categories:

(e) for personnel costs: time worked for the beneficiary under the action must be supported
by declarations signed monthly by the person and their supervisor, unless another reliable
time-record system is in place; the granting authority may accept alternative evidence
supporting the time worked for the action declared, if it considers that it offers an adequate
level of assurance

(f) additional record-keeping rules: not applicable

The records and supporting documents must be made available upon request (see Article 19) or in the
context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under
the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these
records and other supporting documentation until the end of these procedures.
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The beneficiaries must keep the original documents. Digital and digitalised documents are considered
originals if they are authorised by the applicable national law. The granting authority may accept
non-original documents if they offer a comparable level of assurance.

20.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, costs or contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 21 — REPORTING

21.1 Continuous reporting

The beneficiaries must continuously report on the progress of the action (e.g. deliverables,
milestones, outputs/outcomes, critical risks, indicators, etc; if any), in the Portal Continuous
Reporting tool and in accordance with the timing and conditions it sets out (as agreed with the granting
authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative
expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

21.2 Periodic reporting: Technical reports and financial statements

In addition, the beneficiaries must provide reports to request payments, in accordance with the
schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an additional prefinancing report

- for interim payments (if any) and the final payment: a periodic report.

The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the
template available in the Portal Periodic Reporting tool.

The financial part of the additional prefinancing report includes a statement on the use of the previous
prefinancing payment.

The financial part of the periodic report includes:

- the financial statements (individual and consolidated; for all beneficiaries/affiliated entities)

- the explanation on the use of resources (or detailed cost reporting table, if required)

- the certificates on the financial statements (CFS) (if required; see Article 24.2 and Data Sheet,
Point 4.3).

The financial statements must detail the eligible costs and contributions for each budget category
and, for the final payment, also the revenues for the action (see Articles 6 and 22).
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All eligible costs and contributions incurred should be declared, even if they exceed the amounts
indicated in the estimated budget (see Annex 2). Amounts that are not declared in the individual
financial statements will not be taken into account by the granting authority.

By signing the financial statements (directly in the Portal Periodic Reporting tool), the beneficiaries
confirm that:

- the information provided is complete, reliable and true

- the costs and contributions declared are eligible (see Article 6)

- the costs and contributions can be substantiated by adequate records and supporting documents
(see Article 20) that will be produced upon request (see Article 19) or in the context of checks,
reviews, audits and investigations (see Article 25)

- for the final periodic report: all the revenues have been declared (if required; see Article 22).

Beneficiaries will have to submit also the financial statements of their affiliated entities (if any). In case
of recoveries (see Article 22), beneficiaries will be held responsible also for the financial statements
of their affiliated entities.

21.3 Currency for financial statements and conversion into euros

The financial statements must be drafted in euro.

Beneficiaries with general accounts established in a currency other than the euro must convert the
costs recorded in their accounts into euro, at the average of the daily exchange rates published in the C
series of the Official Journal of the European Union (ECB website), calculated over the corresponding
reporting period.

If no daily euro exchange rate is published in the Official Journal for the currency in question, they
must be converted at the average of the monthly accounting exchange rates published on the European
Commission website (InforEuro), calculated over the corresponding reporting period.

Beneficiaries with general accounts in euro must convert costs incurred in another currency into euro
according to their usual accounting practices.

21.4 Reporting language

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting
authority (see Data Sheet, Point 4.2).

21.5 Consequences of non-compliance

If a report submitted does not comply with this Article, the granting authority may suspend the
payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or
the coordinator’s participation (see Article 32) or apply other measures described in Chapter 5.

ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS
DUE
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22.1 Payments and payment arrangements

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see
Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2)
and must be distributed without unjustified delay (restrictions may apply to distribution of the initial
prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.

The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank

- the beneficiary bears the cost of transfers charged by its bank

- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they
are debited to its account.

22.2 Recoveries

Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out
that the granting authority has paid too much and needs to recover the amounts undue.

The general liability regime for recoveries (first-line liability) is as follows: At final payment, the
coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue
amounts. At beneficiary termination or after final payment, recoveries will be made directly against
the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.

In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary
under the Agreement (including late-payment interest), if required by the granting authority
(see Data Sheet, Point 4.4)

- affiliated entities will be held liable for repaying debts of their beneficiaries under the
Agreement (including late-payment interest), if required by the granting authority (see
Data Sheet, Point 4.4).

22.3 Amounts due

22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.

It remains the property of the EU until the final payment.
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For initial prefinancings (if any), the amount due, schedule and modalities are set out in the
Data Sheet (see Point 4.2).

For additional prefinancings (if any), the amount due, schedule and modalities are also set out in
the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing
payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by
the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries’ consent) against
amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due
for the beneficiary concerned. Payments (if any) will be made with the next interim or final payment.

The amount due will be calculated in the following step:

Step 1 — Calculation of the total accepted EU contribution

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the beneficiary for all
reporting periods, by calculating the ‘maximum EU contribution to costs’ (applying the funding rate
to the accepted costs of the beneficiary), taking into account requests for a lower contribution to costs
and CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit,
flat-rate or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’ for the beneficiary.

The balance is then calculated by deducting the payments received (if any; see report on the
distribution of payments in Article 32), from the total accepted EU contribution:

{total accepted EU contribution for the beneficiary

minus

{prefinancing and interim payments received (if any)}}.

If the balance is positive, the amount will be included in the next interim or final payment to the
consortium.

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the beneficiary concerned:
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- formally notifying the intention to recover, the amount due, the amount to be recovered and
the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered and ask this amount to be
paid to the coordinator (confirmation letter).

The amounts will later on also be taken into account for the next interim or final payment.

22.3.3 Interim payments

Interim payments reimburse the eligible costs and contributions claimed for the implementation of
the action during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report. Its approval does not imply recognition of
compliance, authenticity, completeness or correctness of its content.

The interim payment will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the interim payment ceiling

Step 1 — Calculation of the total accepted EU contribution

The granting authority will calculate the ‘accepted EU contribution’ for the action for the reporting
period, by first calculating the ‘maximum EU contribution to costs’ (applying the funding rate to the
accepted costs of each beneficiary), taking into account requests for a lower contribution to costs, and
CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate
or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions from beneficiary termination
(if any). The resulting amount is the ‘total accepted EU contribution’.

Step 2 — Limit to the interim payment ceiling

The resulting amount is then capped to ensure that the total amount of prefinancing and interim
payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).
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22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery

The final payment (payment of the balance) reimburses the remaining part of the eligible costs and
contributions claimed for the implementation of the action (if any).

The final payment will be made in accordance with the schedule and modalities set out in the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report. Its approval does not imply recognition
of compliance, authenticity, completeness or correctness of its content.

The final grant amount for the action will be calculated in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the maximum grant amount

Step 3 — Reduction due to the no-profit rule

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting
periods, by calculating the ‘maximum EU contribution to costs’ (applying the funding rate to the total
accepted costs of each beneficiary), taking into account requests for a lower contribution to costs, CFS
threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate or
lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’.

Step 2 — Limit to the maximum grant amount

If the resulting amount is higher than the maximum grant amount set out in Article 5.2, it will be
limited to the latter.

Step 3 — Reduction due to the no-profit rule

If the no-profit rule is provided for in the Data Sheet (see Point 4.2), the grant must not produce a
profit (i.e. surplus of the amount obtained following Step 2 plus the action’s revenues, over the eligible
costs and contributions approved by the granting authority).

‘Revenue’ is all income generated by the action, during its duration (see Article 4), for beneficiaries
that are profit legal entities.

If there is a profit, it will be deducted in proportion to the final rate of reimbursement of the eligible
costs approved by the granting authority (as compared to the amount calculated following Steps 1 and
2 minus the contributions).

The balance (final payment) is then calculated by deducting the total amount of prefinancing and
interim payments already made (if any), from the final grant amount:

{final grant amount

minus
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{prefinancing and interim payments made (if any)}}.

If the balance is positive, it will be paid to the coordinator.

The final payment (or part of it) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered
and the reasons why

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery

If — after the final payment (in particular, after checks, reviews, audits or investigations; see
Article 25) — the granting authority rejects costs or contributions (see Article 27) or reduces the grant
(see Article 28), it will calculate the revised final grant amount for the beneficiary concerned.

The beneficiary revised final grant amount will be calculated in the following step:

Step 1 — Calculation of the revised total accepted EU contribution

Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary,
by calculating the ‘revised accepted costs’ and ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU
contribution’ is the beneficiary revised final grant amount.

If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the
final grant amount for the action), it will be recovered in accordance with the following procedure:

The beneficiary final grant amount (i.e. share in the final grant amount for the action) is calculated
as follows:
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{{total accepted EU contribution for the beneficiary

divided by

total accepted EU contribution for the action}

multiplied by

final grant amount for the action}.

The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount to be recovered and the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.4 Enforced recovery

If payment is not made by the date specified in the debit note, the amount due will be recovered:

(a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any
amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset
before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive
agency, debts may also be offset against amounts owed by other Commission services or
executive agencies.

(b) by drawing on the financial guarantee(s) (if any)

(c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)

(d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)

(e) by taking legal action (see Article 43) or, provided that the granting authority is the European
Commission or an EU executive agency, by adopting an enforceable decision under Article 299
of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial
Regulation 2018/1046.

The amount to be recovered will be increased by late-payment interest at the rate set out in
Article 22.5, from the day following the payment date in the debit note, up to and including the date
the full payment is received.
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Partial payments will be first credited against expenses, charges and late-payment interest and then
against the principal.

Bank charges incurred in the recovery process will be borne by the beneficiary, unless
Directive 2015/236619 applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or
enforceable decision will be done by the services of the European Commission (see also Article 43).

22.5 Consequences of non-compliance

22.5.1 If the granting authority does not pay within the payment deadlines (see above), the
beneficiaries are entitled to late-payment interest at the rate applied by the European Central Bank
(ECB) for its main refinancing operations in euros (‘reference rate’), plus the rate specified in the
Data Sheet (Point 4.2). The reference rate is the rate in force on the first day of the month in which the
payment deadline expires, as published in the C series of the Official Journal of the European Union.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only
on request submitted within two months of receiving the late payment.

Late-payment interest is not due if all beneficiaries are EU Member States (including regional and
local government authorities or other public bodies acting on behalf of a Member State for the purpose
of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be
considered as late.

Late-payment interest covers the period running from the day following the due date for payment (see
above), up to and including the date of payment.

Late-payment interest is not considered for the purposes of calculating the final grant amount.

22.5.2 If the coordinator breaches any of its obligations under this Article, the grant may be reduced
(see Article 29) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 23 — GUARANTEES

23.1 Prefinancing guarantee

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one
or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the
Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they
are linked to.

19 Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment
services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU)
No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).
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The guarantees must be drawn up using the template published on the Portal and fulfil the following
conditions:

(a) be provided by a bank or approved financial institution established in the EU or — if requested
by the coordinator and accepted by the granting authority — by a third party or a bank or
financial institution established outside the EU offering equivalent security

(b) the guarantor stands as first-call guarantor and does not require the granting authority to first
have recourse against the principal debtor (i.e. the beneficiary concerned) and

(c) remain explicitly in force until the final payment and, if the final payment takes the form of a
recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.

23.2 Consequences of non-compliance

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing
will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 24 — CERTIFICATES

Not applicable

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION
OF FINDINGS

25.1 Granting authority checks, reviews and audits

25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of
the action and compliance with the obligations under the Agreement, including assessing costs and
contributions, deliverables and reports.

25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and
compliance with the obligations under the Agreement (general project reviews or specific issues
reviews).

Such project reviews may be started during the implementation of the action and until the time-limit
set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary
concerned and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent, outside experts. If it uses outside
experts, the coordinator or beneficiary concerned will be informed and have the right to object on
grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline
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requested — any information and data in addition to deliverables and reports already submitted
(including information on the use of resources). The granting authority may request beneficiaries
to provide such information to it directly. Sensitive information and documents will be treated in
accordance with Article 13.

The coordinator or beneficiary concerned may be requested to participate in meetings, including with
the outside experts.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
to the outside experts) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the review findings, a project review report will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary
concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement.

25.1.3 Audits

The granting authority may carry out audits on the proper implementation of the action and compliance
with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in
the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be
considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use
external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have
the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested —
any information (including complete accounts, individual salary statements or other personal data)
to verify compliance with the Agreement. Sensitive information and documents will be treated in
accordance with Article 13.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the audit findings, a draft audit report will be drawn up.

The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days
from receiving notification to make observations (contradictory audit procedure).

The final audit report will take into account observations by the beneficiary concerned and will be
formally notified to them.

46

Associated with document Ref. Ares(2021)7715671 - 14/12/2021



Project: 101072010 — Clet-3_2021_IT — CUST-2021-ET-CLET3-IBA

CUST MGA — Multi & Mono: v1.0

Audits (including audit reports) will be in the language of the Agreement.

25.2 European Commission checks, reviews and audits in grants of other granting
authorities

Where the granting authority is not the European Commission, the latter has the same rights of checks,
reviews and audits as the granting authority.

25.3 Access to records for assessing simplified forms of funding

The beneficiaries must give the European Commission access to their statutory records for the periodic
assessment of simplified forms of funding which are used in EU programmes.

25.4 OLAF, EPPO and ECA audits and investigations

The following bodies may also carry out checks, reviews, audits and investigations — during the
action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/201320 and No 2185/9621

- the European Public Prosecutor’s Office (EPPO) under Regulation 2017/1939

- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of
the EU (TFEU) and Article 257 of EU Financial Regulation 2018/1046.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete
information in the format requested (including complete accounts, individual salary statements or
other personal data, including in electronic format) and allow access to sites and premises for
on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at
least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks,
reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

25.5 Consequences of checks, reviews, audits and investigations — Extension of results of
reviews, audits or investigations

25.5.1 Consequences of checks, reviews, audits and investigations in this grant

Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to
rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see
Article 22).

20 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013
concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC)
No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ
L 248, 18/09/2013, p. 1).

21 Council Regulation (Euratom, EC) No 2185/1996 of 11 November 1996 concerning on-the-spot checks and inspections
carried out by the Commission in order to protect the European Communities' financial interests against fraud and other
irregularities (OJ L 292, 15/11/1996, p. 2).
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Findings in checks, reviews, audits or investigations during the action implementation may lead to a
request for amendment (see Article 39), to change the description of the action set out in Annex 1.

Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud
or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded
under similar conditions (‘extension to other grants’).

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution
under national law.

25.5.2 Extension from other grants

Results of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

(a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to
have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that
have a material impact on this grant and

(b) those findings are formally notified to the beneficiary concerned — together with the list of
grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see
Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the
findings and the list of grants affected.

If the extension concerns rejections of costs or contributions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings

(b) the request to submit revised financial statements for all grants affected

(c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors,
to calculate the amounts to be rejected, if the beneficiary concerned:

(i) considers that the submission of revised financial statements is not possible or practicable
or

(ii) does not submit revised financial statements.

If the extension concerns grant reductions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings and

(b) the correction rate for extrapolation, established on the basis of the systemic or recurrent
errors and the principle of proportionality.

The beneficiary concerned has 60 days from receiving notification to submit observations, revised
financial statements or to propose a duly substantiated alternative correction method/rate.

On the basis of this, the granting authority will analyse the impact and decide on the implementation
(i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements
or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).
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25.6 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, costs or contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 26 — IMPACT EVALUATIONS

26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives
and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out
in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and
will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the
action, including information in electronic format.

26.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply
the measures described in Chapter 5.

CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE

SECTION 1 REJECTIONS AND GRANT REDUCTION

ARTICLE 27 — REJECTION OF COSTS AND CONTRIBUTIONS

27.1 Conditions

The granting authority will — at beneficiary termination, interim payment, final payment or
afterwards — reject any costs or contributions which are ineligible (see Article 6), in particular
following checks, reviews, audits or investigations (see Article 25).

The rejection may also be based on the extension of findings from other grants to this grant (see
Article 25).

Ineligible costs or contributions will be rejected.

27.2 Procedure

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator
or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or
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beneficiary concerned may — within 30 days of receiving notification — submit observations if it
disagrees with the rejection (payment review procedure).

If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with
pre-information letter set out in Article 22.

27.3 Effects

If the granting authority rejects costs or contributions, it will deduct them from the costs or
contributions declared and then calculate the amount due (and, if needed, make a recovery; see
Article 22).

ARTICLE 28 — GRANT REDUCTION

28.1 Conditions

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the
grant for a beneficiary, if:

(a) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (see Article 25).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the
seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying
an individual reduction rate to their accepted EU contribution.

28.2 Procedure

If the grant reduction does not lead to a recovery, the granting authority will formally notify the
coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why.
The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit
observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure
with pre-information letter set out in Article 22.

28.3 Effects
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If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount
due (and, if needed, make a recovery; see Article 22).

SECTION 2 SUSPENSION AND TERMINATION

ARTICLE 29 — PAYMENT DEADLINE SUSPENSION

29.1 Conditions

The granting authority may — at any moment — suspend the payment deadline if a payment cannot
be processed because:

(a) the required report (see Article 21) has not been submitted or is not complete or additional
information is needed

(b) there are doubts about the amount to be paid (e.g. ongoing audit extension procedure, queries
about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or
investigations are necessary, or

(c) there are other issues affecting the EU financial interests.

29.2 Procedure

The granting authority will formally notify the coordinator of the suspension and the reasons why.

The suspension will take effect the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be lifted
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume.

If the suspension exceeds two months, the coordinator may request the granting authority to confirm
if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised
report is not submitted (or was submitted but is also rejected), the granting authority may also terminate
the grant or the participation of the coordinator (see Article 32).

ARTICLE 30 — PAYMENT SUSPENSION

30.1 Conditions

The granting authority may — at any moment — suspend payments, in whole or in part for one or
more beneficiaries, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
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improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant.

If payments are suspended for one or more beneficiaries, the granting authority will make partial
payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or
recovery) of the remaining amount after suspension is lifted will be considered to be the payment that
closes the action.

30.2 Procedure

Before suspending payments, the granting authority will send a pre-information letter to the
beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.

The suspension will take effect the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be lifted. The granting authority
will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim
payments, the periodic reports for all reporting periods except the last one (see Article 21) must
not contain any financial statements from the beneficiary concerned (or its affiliated entities). The
coordinator must include them in the next periodic report after the suspension is lifted or — if
suspension is not lifted before the end of the action — in the last periodic report.

ARTICLE 31 — GRANT AGREEMENT SUSPENSION

31.1 Consortium-requested GA suspension

31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of it, if exceptional circumstances
— in particular force majeure (see Article 35) — make implementation impossible or excessively
difficult.

The coordinator must submit a request for amendment (see Article 39), with:
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- the reasons why

- the date the suspension takes effect; this date may be before the date of the submission of the
amendment request and

- the expected date of resumption.

The suspension will take effect on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request
another amendment of the Agreement to set the suspension end date, the resumption date (one day
after suspension end date), extend the duration and make other changes necessary to adapt the action
to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The
suspension will be lifted with effect from the suspension end date set out in the amendment. This date
may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Costs incurred or contributions for activities
implemented during grant suspension are not eligible (see Article 6.3).

31.2 EU-initiated GA suspension

31.2.1 Conditions

The granting authority may suspend the grant or any part of it, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant

(c) other:

(i) linked action issues: not applicable

(ii) additional GA suspension grounds: not applicable.

31.2.2 Procedure

Before suspending the grant, the granting authority will send a pre-information letter to the
coordinator:

- formally notifying the intention to suspend the grant and the reasons why and
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- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

The suspension will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification).

Once the conditions for resuming implementation of the action are met, the granting authority will
formally notify the coordinator a lifting of suspension letter, in which it will set the suspension
end date and invite the coordinator to request an amendment of the Agreement to set the resumption
date (one day after suspension end date), extend the duration and make other changes necessary to
adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see
Article 32). The suspension will be lifted with effect from the suspension end date set out in the lifting
of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Costs incurred or contributions for activities
implemented during suspension are not eligible (see Article 6.3).

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority’s right to terminate the grant or a beneficiary
(see Article 32) or reduce the grant (see Article 28).

ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION

32.1 Consortium-requested GA termination

32.1.1 Conditions and procedure

The beneficiaries may request the termination of the grant.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the date the consortium ends work on the action (‘end of work date’) and

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

The termination will take effect on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination,
it may consider the grant terminated improperly.

32.1.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit a periodic
report (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the report
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submitted and taking into account the costs incurred and contributions for activities implemented
before the end of work date (see Article 22). Costs relating to contracts due for execution only after
the end of work are not eligible.

If the granting authority does not receive the report within the deadline, only costs and contributions
which are included in an approved periodic report will be taken into account (no costs/contributions
if no periodic report was ever approved).

Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and
security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.2 Consortium-requested beneficiary termination

32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on
request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the opinion of the beneficiary concerned (or proof that this opinion has been requested in
writing)

- the date the beneficiary ends work on the action (‘end of work date’)

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request
must be submitted by another beneficiary (acting on behalf of the consortium).

The termination will take effect on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify
termination, it may consider the beneficiary to have been terminated improperly.

32.2.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period until
termination, containing an overview of the progress of the work, the financial statement,
the explanation on the use of resources, and, if applicable, the certificate on the financial
statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3)
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(iii) a second request for amendment (see Article 39) with other amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of
a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the report
submitted and taking into account the costs incurred and contributions for activities implemented
before the end of work date (see Article 22). Costs relating to contracts due for execution only after
the end of work are not eligible.

The information in the termination report must also be included in the periodic report for the next
reporting period (see Article 21).

If the granting authority does not receive the termination report within the deadline, only costs and
contributions which are included in an approved periodic report will be taken into account (no costs/
contributions if no periodic report was ever approved).

If the granting authority does not receive the report on the distribution of payments within the deadline,
it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the second request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant
may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see
Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.3 EU-initiated GA or beneficiary termination

32.3.1 Conditions

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:

(a) one or more beneficiaries do not accede to the Agreement (see Article 40)

(b) a change to the action or the legal, financial, technical, organisational or ownership situation
of a beneficiary is likely to substantially affect the implementation of the action or calls into
question the decision to award the grant (including changes linked to one of the exclusion
grounds listed in the declaration of honour)

(c) following termination of one or more beneficiaries, the necessary changes to the Agreement
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(and their impact on the action) would call into question the decision awarding the grant or
breach the principle of equal treatment of applicants

(d) implementation of the action has become impossible or the changes necessary for its
continuation would call into question the decision awarding the grant or breach the principle
of equal treatment of applicants

(e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy
proceedings or similar (including insolvency, winding-up, administration by a liquidator or
court, arrangement with creditors, suspension of business activities, etc.)

(f) a beneficiary (or person with unlimited liability for its debts) is in breach of social security
or tax obligations

(g) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has been found guilty of grave professional
misconduct

(h) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed fraud, corruption, or is
involved in a criminal organisation, money laundering, terrorism-related crimes (including
terrorism financing), child labour or human trafficking

(i) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) was created under a different jurisdiction
with the intent to circumvent fiscal, social or other legal obligations in the country of origin
(or created another entity with this purpose)

(j) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.)

(k) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings
from other grants to this grant; see Article 25)

(l) despite a specific request by the granting authority, a beneficiary does not request — through
the coordinator — an amendment to the Agreement to end the participation of one of its
affiliated entities or associated partners that is in one of the situations under points (d), (f), (e),
(g), (h), (i) or (j) and to reallocate its tasks, or

(m) other:

(i) linked action issues: not applicable
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(ii) additional GA termination grounds: not applicable.

32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will
send a pre-information letter to the coordinator or beneficiary concerned:

- formally notifying the intention to terminate and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite
the observations it has received, it will confirm the termination and the date it will take effect
(confirmation letter). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform
the coordinator.

The termination will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification; ‘termination date’).

32.3.3 Effects

(a) for GA termination:

The coordinator must — within 60 days from when termination takes effect — submit a
periodic report (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of
the report submitted and taking into account the costs incurred and contributions for activities
implemented before termination takes effect (see Article 22). Costs relating to contracts due
for execution only after termination are not eligible.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may
not submit any report after termination.

If the granting authority does not receive the report within the deadline, only costs and
contributions which are included in an approved periodic report will be taken into account (no
costs/contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28)
or to impose administrative sanctions (see Article 34).

The beneficiaries may not claim damages due to termination by the granting authority (see
Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25
(checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant
reduction) and 42 (assignment of claims)) continue to apply.

(b) for beneficiary termination:
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The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period
until termination, containing an overview of the progress of the work, the financial
statement, the explanation on the use of resources, and, if applicable, the certificate
on the financial statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3)

(iii) a request for amendment (see Article 39) with any amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary;
addition of a new beneficiary to replace the terminated beneficiary; change of
coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the
report submitted and taking into account the costs incurred and contributions for activities
implemented before termination takes effect (see Article 22). Costs relating to contracts due
for execution only after termination are not eligible.

The information in the termination report must also be included in the periodic report for the
next reporting period (see Article 21).

If the granting authority does not receive the termination report within the deadline, only costs
and contributions included in an approved periodic report will be taken into account (no costs/
contributions if no periodic report was ever approved).

If the granting authority does not receive the report on the distribution of payments within the
deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the
grant may be terminated (see Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13
(confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility),
21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27
(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE
SANCTIONS

ARTICLE 33 — DAMAGES
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33.1 Liability of the granting authority

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third
parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or
other participants involved in the action, as a consequence of the implementation of the Agreement.

33.2 Liability of the beneficiaries

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the
implementation of the action or because the action was not implemented in full compliance with the
Agreement, provided that it was caused by gross negligence or wilful act.

The liability does not extend to indirect or consequential losses or similar damage (such as loss of
profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or
by a breach of confidentiality.

ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions
(i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures,
in addition or as an alternative to the contractual measures provided under this Agreement (see,
for instance, Articles 135 to 145 EU Financial Regulation 2018/1046 and Articles 4 and 7 of
Regulation 2988/9522).

SECTION 4 FORCE MAJEURE

ARTICLE 35 — FORCE MAJEURE

A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be
considered in breach of them.

‘Force majeure’ means any situation or event that:

- prevents either party from fulfilling their obligations under the Agreement,

- was unforeseeable, exceptional situation and beyond the parties’ control,

- was not due to error or negligence on their part (or on the part of other participants involved
in the action), and

- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay,
stating the nature, likely duration and foreseeable effects.

22 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).
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The parties must immediately take all the necessary steps to limit any damage due to force majeure
and do their best to resume implementation of the action as soon as possible.

CHAPTER 6 FINAL PROVISIONS

ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES

36.1 Forms and means of communication — Electronic management

EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal, in accordance with the Portal
Terms and Conditions and using the forms and templates provided there (except if explicitly instructed
otherwise by the granting authority).

Communications must be made in writing and clearly identify the grant agreement (project number
and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions.
For naming the authorised persons, each beneficiary must have designated — before the signature of
this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR
are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

36.2 Date of communication

The sending date for communications made through the Portal will be the date and time of sending,
as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the
communication is accessed, as indicated by the time logs. Formal notifications that have not been
accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms
and Conditions).

If a communication is exceptionally made on paper (by e-mail or postal service), general principles
apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will
be considered to have been received either on the delivery date registered by the postal service or the
deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered
in breach of its obligation to send a communication within a specified deadline.

36.3 Addresses for communication

The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the
official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.
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ARTICLE 37 — INTERPRETATION OF THE AGREEMENT

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the
Agreement.

Annex 5 takes precedence over the Terms and Conditions; the Terms and Conditions take precedence
over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.

ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES

In accordance with Regulation No 1182/7123, periods expressed in days, months or years are calculated
from the moment the triggering event occurs.

The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

ARTICLE 39 — AMENDMENTS

39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which
would call into question the decision awarding the grant or breach the principle of equal treatment
of applicants.

Amendments may be requested by any of the parties.

39.2 Procedure

The party requesting an amendment must submit a request for amendment signed directly in the Portal
Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see
Annex 3). If a change of coordinator is requested without its agreement, the submission must be done
by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:

- the reasons why

- the appropriate supporting documents and

- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that
this opinion has been requested in writing).

The granting authority may request additional information.

23 Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 determining the rules applicable to periods, dates
and time-limits (OJ L 124, 8/6/1971, p. 1).
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If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of
receiving notification (or any additional information the granting authority has requested). If it does
not agree, it must formally notify its disagreement within the same deadline. The deadline may be
extended, if necessary for the assessment of the request. If no notification is received within the
deadline, the request is considered to have been rejected.

An amendment enters into force on the day of the signature of the receiving party.

An amendment takes effect on the date of entry into force or other date specified in the amendment.

ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

40.1 Accession of the beneficiaries mentioned in the Preamble

The beneficiaries which are not coordinator must accede to the grant by signing the accession form
(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force
of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry
into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within
30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes
necessary to ensure proper implementation of the action. This does not affect the granting authority’s
right to terminate the grant (see Article 32).

40.2 Addition of new beneficiaries

In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39.
It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool.

New beneficiaries will assume the rights and obligations under the Agreement with effect from the
date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

ARTICLE 41 — TRANSFER OF THE AGREEMENT

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to
a new beneficiary, provided that this would not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants.

The beneficiary must submit a request for amendment (see Article 39), with

- the reasons why

- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool and
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- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the
date of accession specified in the accession form (see Annex 3).

ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE
GRANTING AUTHORITY

The beneficiaries may not assign any of their claims for payment against the granting authority to
any third party, except if expressly approved in writing by the granting authority on the basis of a
reasoned, written request by the coordinator (on behalf of the beneficiary concerned).

If the granting authority has not accepted the assignment or if the terms of it are not observed, the
assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the
granting authority.

ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

43.1 Applicable law

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of
Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet,
Point 5).

43.2 Dispute settlement

If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring
action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272
of the Treaty on the Functioning of the EU (TFEU).

For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels,
Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5),
the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules
for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299
TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on
appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against
offsetting and enforceable decisions must be brought against the European Commission (not against
the granting authority; see also Article 22).

ARTICLE 44 — ENTRY INTO FORCE
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The Agreement will enter into force on the day of signature by the granting authority or the
coordinator, depending on which is later.

SIGNATURES

For the coordinator For the granting authority

[--TGSMark#signature-983999914_75_210--] [--TGSMark#signature-service_75_210--]
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PROJECT SUMMARY

Project summary

Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall
objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures,
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.

Use the project summary from your proposal.

The scope of the Customs Laboratories Expert Team is to pool the expertise and equipment in a network of 10 EU
customs laboratories, to analyse samples, to share results of analysis at EU level, to elaborate an operational common/
harmonised approach for analysis and to test and promote new equipment and working methods. Consequently, it will
help to control the trade flows, implement correctly the EU policies and fight against fraud, contraband and other
illicit traffics. Incidentally, it can provide best practice for solving tariff classification problems, suggestions for better
implementation of EU regulations, etc.
The expert team will pool the participating customs laboratories experience to increase the best practices spreading and
sharing.
The expert team is not composed by all the 27 MS but by a pool of selected experts with specific expertise and
equipment available. The same expertise or the same equipment can be proposed by several MS in order to provide more
comprehensive knowledge and backup equipment (business continuity). However, all MS and candidate countries can
request analysis to the expert team. The results are mainly used in the requesting country, in its routine controls or its
affairs in Court of Justice. The expert team constitutes therefore a clear cross-border cooperation.
This tool permits the analysis and therefore the customs control of any kind of goods as there is always another lab in
the network which can do the analysis and provide reliable results in short time. It demonstrates a clear European added
value compared to individual countries which could lack expertise or instruments. It gives then no reason anymore to
not make a control.
The expert team will not overlap with the CLEN activities but it will complement them by suggesting e.g. best practices,
new methods or new ideas. It can be seen as a benefit to the CLEN since it can be able to cover the gap of activities,
which cannot be covered by the CLEN activities.

LIST OF PARTICIPANTS

PARTICIPANTS

Grant Preparation (Beneficiaries screen) — Enter the info.

Number Role Short name Legal name Country PIC

1 COO ADM AGENZIA DELLE DOGANE E DEI MONOPOLI IT 983999914

2 BEN SPFF SERVICE PUBLIC FEDERAL FINANCES BE 997385041

3 BEN CYPRUS
CUSTOMS

TMIMA TELONEION CY 911222269

4 BEN GŘC GENERALNI REDITELSTVI CEL CZ 939268655

5 BEN A.E.A.T. AGENCIA ESTATAL DE ADMINISTRACION
TRIBUTARIA

ES 952273542

6 BEN Finnish Customs TULLI FI 911623558

7 BEN NTCA NEMZETI ADO- ES VAMHIVATAL HU 952855930

8 BEN MINFIN NL MINISTERIE VAN FINANCIEN NL 998852360

9 BEN IAPR Independent Authority for Public Revenue (IAPR) EL 912807637
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PARTICIPANTS

Grant Preparation (Beneficiaries screen) — Enter the info.

Number Role Short name Legal name Country PIC

10 BEN DGME MINISTERE DE L'ECONOMIE DES FINANCES
ET DE LA RELANCE

FR 998887086
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LIST OF WORK PACKAGES

Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work
Package No

Work Package name Lead Beneficiary Effort
(Person-
Months)

Start
Month

End
Month

Deliverable No(s)

WP1 Management of the expert team – Overall follow-
up and reporting

1-ADM 1.90 1 36 D1.1, D1.2, D1.3, D1.5, D1.7,
D1.4, D1.6

WP2 Coordination of technical activities and Laboratory
Information Management System (LETIS)

1-ADM 1.90 1 36 D2.3, D2.2, D2.1, D2.4, D2.7,
D2.6, D2.5, D2.9, D2.8

WP3 Technical analysis 1-ADM 2.30 1 36 D3.2, D3.4, D3.3, D3.5, D3.7,
D3.6, D3.1, D3.8, D3.9

WP4 Preparation of other activities - Networking and
dissemination of the results

1-ADM 1.90 4 36 D4.1
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Work package WP1 – Management of the expert team – Overall follow-up and reporting

Work Package Number WP1 Lead Beneficiary 1. ADM

Work Package Name Management of the expert team – Overall follow-up and reporting

Start Month 1 End Month 36

Objectives

- Smooth management of the expert team
- Coordination of the various actors involved in activities
- Contribution to the evaluation of the success of the activities
- Overall coordination and communication with DG TAXUD
- Fulfilling contractual obligations
- Ensuring timely reporting
- Ensuring monitoring of the activities (business and programme)
- Participation of all partners and experts in the relevant meetings

Description

The grant agreement management task aims to allow a smooth implementation of the grant requirements in terms of
technical and financial reporting and monitoring.
Each partner and experts are responsible for producing deliverables and reports as specified in the work packages and
the planning/schedule. Reporting and monitoring:
The partners of the project will ensure accurate and timely reporting and monitoring for the interim and final grant
reports on the financial aspects and on technical issues to the grant coordinator. In that respect, each partner's local grant
coordinator will deliver, in due time and according to the planning, all the technical and financial information requested
by
the grant coordinator to fulfil the reporting and monitoring obligations linked to the grant.
These documents will be delivered at month 18 for the interim report and at the end of M36 for the final report.
Kick off meeting: because this project is the continuation of two previous editions called CLET-1 and CLET-2 and
considering that the partners involved in this new project are the same (only
Finland in addition), it will be enough to have a short and virtual kick-off meeting (duration ½ day) at the beginning
of the activities.
Interim meetings: 2 meetings are foreseen most probably in M12 and M24, each meeting will be held in a MS
volunteering to host the event and the duration is in average 1 day.
Preparation of the meeting is requested, all the activities carried out should be presented. Results or difficulties incurred
should be reported. As a follow up of the meeting the concerned experts should revise their activities according to the
suggestions received.
Final meeting: 1 meeting is foreseen most probably in M36, the meeting will be held in a MS volunteering to host the
event and the duration is in average 2 days.
The experts are required to give their contribution in the preparation of the final report which will be then discussed
and approved during the meeting.

Work package WP2 – Coordination of technical activities and Laboratory Information
Management System (LETIS)

Work Package Number WP2 Lead Beneficiary 1. ADM

Work Package Name Coordination of technical activities and Laboratory Information Management System
(LETIS)

Start Month 1 End Month 36

Objectives
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- Reception of a request for analysis of a sample or for an external operation (taking samples, providing a mobile
laboratory or using a portable device)
- Evaluation of the request, checking that all the requirements and info on samples or operations are fulfilled
- Assignment of the analytical or technical workload to the competent expert, scheduling and tracking of the sample
or the operation
- Storage of the data associated with the sample or the operation, acknowledge of the receipt of the technical report and
inclusion of the results in the database

Description

The submitting MS has to send a request to the LETIS coordinator specifying the type of analysisrequested and providing
all the information and the supporting documents necessary for the smooth running of the work.
The LETIS coordinator has to fill in the dedicated database with the reception date of the request.
The LETIS coordinator assesses the request submitted by a MS (all the Customs laboratories of the MS and candidate
countries are allowed to send request, not only the participants of the expert team), drafts an acceptance/non acceptance
record and notifies the submitting MS and the MS which will be in charge of the analysis.
The LETIS coordinator assigns the analytical or technical workload to the competent expert, by scheduling and tracking
of the sample, storage of the data associated with the sample and inclusion of the results in the excel database.

Work package WP3 – Technical analysis

Work Package Number WP3 Lead Beneficiary 1. ADM

Work Package Name Technical analysis

Start Month 1 End Month 36

Objectives

- Analysis of a sample
- Sharing of the results with the LIMS coordinator and with the submitting MS

Description

After assignment of the analysis by the LETIS coordinator, the submitting MS sends the sample to the competent expert.
At the receipt of the sample, the laboratory responsible for the analysis assesses the good condition of the sample and
the availability of all the necessary information.
After completion of the analysis, the expert team member has to prepare a detailed report with the outcome of the analysis
and all the available results (raw data, results after the elaboration and study of raw data and spectra).
The report has to be drafted in English.
The expert team member has to send the report to the LETIS coordinator and the submitting MS.
The expert laboratory has to inform also the local grant coordinator of the completion of the task, the timeline and the
costs incurred for the performance of the analysis.

Work package WP4 – Preparation of other activities - Networking and dissemination of the
results

Work Package Number WP4 Lead Beneficiary 1. ADM

Work Package Name Preparation of other activities - Networking and dissemination of the results

Start Month 4 End Month 36

Objectives

- Sharing of all the analytical data and operations
- Development of guidelines
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- Development of new analytical methods
- Development of procedures
- Giving advices and good laboratory practices

Description

The partners of the expert team will meet regularly in order to exchange results and methodologies.
Three physical meetings are foreseen but virtual meetings or exchanges of impression and practices by using electronic
tools (PICS, SINAPSE or email) can be envisaged.
For example:
a. Proposals for new analytical methods to be developed and further included in the ILIADe database by the participants
of the Action 1 will be investigated. This can be supported by subcontracting the activities of research and development
to universities or research centres.
b. Depending on the analysis done by the experts, the techniques used and eventually new in-house methods developed,
proposals for organisation of dedicated ring tests will be envisaged and proposed for consideration during the CLEN
Plenary meeting.
c. Preparation of guidelines and procedures will be also foreseen for further presentation to the CLEN for consideration
and eventual approval.

8

Associated with document Ref. Ares(2021)7715671 - 14/12/2021



Project: 101072010 — Clet-3_2021_IT — CUST-2021-ET-CLET3-IBA

STAFF EFFORT

Staff effort per participant

Grant Preparation (Work packages - Effort screen) — Enter the info.

Participant WP1 WP2 WP3 WP4 Total Person-Months

ADM 1 1 1 1 4

SPFF 0.1 0.1 0.1 0.1 0

CYPRUS CUSTOMS 0.1 0.1 0.1 0.1 0

GŘC 0.1 0.1 0.1 0.1 0

A.E.A.T. 0.1 0.1 0.1 0.1 0

Finnish Customs 0.1 0.1 0.5 0.1 1

NTCA 0.1 0.1 0.1 0.1 0

MINFIN NL 0.1 0.1 0.1 0.1 0

IAPR 0.1 0.1 0.1 0.1 0

DGME 0.1 0.1 0.1 0.1 0

Total Person-Months 1.90 1.90 2.30 1.90 8
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LIST OF DELIVERABLES

Deliverables

Grant Preparation (Deliverables screen) — Enter the info.

The labels used mean:

Public — fully open (  automatically posted online)
Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable
No

Deliverable Name Work
Package
No

Lead Beneficiary Type Dissemination Level Due Date
(month)

D1.1 D1.1 WP1 1-ADM R — Document, report SEN - Sensitive 18

D1.2 D1.2 WP1 1-ADM R — Document, report SEN - Sensitive 36

D1.3 D1.3 WP1 1-ADM R — Document, report SEN - Sensitive 6

D1.4 D1.4 WP1 1-ADM R — Document, report SEN - Sensitive 12

D1.5 D1.5 WP1 1-ADM R — Document, report SEN - Sensitive 18

D1.6 D1.6 WP1 1-ADM R — Document, report SEN - Sensitive 24

D1.7 D1.7 WP1 1-ADM R — Document, report SEN - Sensitive 30

D2.1 D2.1 WP2 1-ADM R — Document, report SEN - Sensitive 4

D2.2 D2.2 WP2 1-ADM R — Document, report SEN - Sensitive 8

D2.3 D2.3 WP2 1-ADM R — Document, report SEN - Sensitive 12

D2.4 D2.4 WP2 1-ADM R — Document, report SEN - Sensitive 16

D2.5 D2.5 WP2 1-ADM R — Document, report SEN - Sensitive 20

D2.6 D2.6 WP2 1-ADM R — Document, report SEN - Sensitive 24

D2.7 D2.8 WP2 1-ADM R — Document, report SEN - Sensitive 28

D2.8 D2.9 WP2 1-ADM R — Document, report SEN - Sensitive 32
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Deliverables

Grant Preparation (Deliverables screen) — Enter the info.

The labels used mean:

Public — fully open (  automatically posted online)
Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable
No

Deliverable Name Work
Package
No

Lead Beneficiary Type Dissemination Level Due Date
(month)

D2.9 D2.10 WP2 1-ADM R — Document, report SEN - Sensitive 36

D3.1 D3.1 WP3 1-ADM R — Document, report SEN - Sensitive 4

D3.2 D3.2 WP3 1-ADM R — Document, report SEN - Sensitive 8

D3.3 D3.3 WP3 1-ADM R — Document, report SEN - Sensitive 12

D3.4 D3.4 WP3 1-ADM R — Document, report SEN - Sensitive 16

D3.5 D3.5 WP3 1-ADM R — Document, report SEN - Sensitive 20

D3.6 D3.6 WP3 1-ADM R — Document, report SEN - Sensitive 24

D3.7 D3.7 WP3 1-ADM R — Document, report SEN - Sensitive 28

D3.8 D3.8 WP3 1-ADM R — Document, report SEN - Sensitive 32

D3.9 D3.9 WP3 1-ADM R — Document, report SEN - Sensitive 36

D4.1 D4.1 WP4 1-ADM R — Document, report SEN - Sensitive 36
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Deliverable – D1.1

Deliverable Number D1.1 Lead Beneficiary 1. ADM

Deliverable Name D1.1

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 18 Work Package No WP1

Description

Submit  periodic grant report by the grant coordinator

Deliverable – D1.2

Deliverable Number D1.2 Lead Beneficiary 1. ADM

Deliverable Name D1.2

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 36 Work Package No WP1

Description

Submit final grant report by the grant coordinator

Deliverable – D1.3

Deliverable Number D1.3 Lead Beneficiary 1. ADM

Deliverable Name D1.3

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 6 Work Package No WP1

Description

Submit 6-months reports extracted from ART containing the financial information of all MS

Deliverable – D1.4

Deliverable Number D1.4 Lead Beneficiary 1. ADM

Deliverable Name D1.4

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 12 Work Package No WP1

Description

Submit 6-months reports extracted from ART containing the financial information of all MS
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Deliverable – D1.5

Deliverable Number D1.5 Lead Beneficiary 1. ADM

Deliverable Name D1.5

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 18 Work Package No WP1

Description

Submit 6-months reports extracted from ART containing the financial information of all MS

Deliverable – D1.6

Deliverable Number D1.6 Lead Beneficiary 1. ADM

Deliverable Name D1.6

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 24 Work Package No WP1

Description

Submit 6-months reports extracted from ART containing the financial information of all MS

Deliverable – D1.7

Deliverable Number D1.7 Lead Beneficiary 1. ADM

Deliverable Name D1.7

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 30 Work Package No WP1

Description

Submit 6-months reports extracted from ART containing the financial information of all MS

Deliverable – D2.1

Deliverable Number D2.1 Lead Beneficiary 1. ADM

Deliverable Name D2.1

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 4 Work Package No WP2

Description

Excel extract of the database with an overview of all the records
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Deliverable – D2.2

Deliverable Number D2.2 Lead Beneficiary 1. ADM

Deliverable Name D2.2

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 8 Work Package No WP2

Description

Excel extract of the database with an overview of all the records

Deliverable – D2.3

Deliverable Number D2.3 Lead Beneficiary 1. ADM

Deliverable Name D2.3

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 12 Work Package No WP2

Description

Excel extract of the database with an overview of all the records

Deliverable – D2.4

Deliverable Number D2.4 Lead Beneficiary 1. ADM

Deliverable Name D2.4

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 16 Work Package No WP2

Description

Excel extract of the database with an overview of all the records

Deliverable – D2.5

Deliverable Number D2.5 Lead Beneficiary 1. ADM

Deliverable Name D2.5

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 20 Work Package No WP2

Description

Excel extract of the database with an overview of all the records
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Deliverable – D2.6

Deliverable Number D2.6 Lead Beneficiary 1. ADM

Deliverable Name D2.6

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 24 Work Package No WP2

Description

Excel extract of the database with an overview of all the records

Deliverable – D2.8

Deliverable Number D2.7 Lead Beneficiary 1. ADM

Deliverable Name D2.8

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 28 Work Package No WP2

Description

Excel extract of the database with an overview of all the records

Deliverable – D2.9

Deliverable Number D2.8 Lead Beneficiary 1. ADM

Deliverable Name D2.9

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 32 Work Package No WP2

Description

Excel extract of the database with an overview of all the records

Deliverable – D2.10

Deliverable Number D2.9 Lead Beneficiary 1. ADM

Deliverable Name D2.10

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 36 Work Package No WP2

Description

Excel extract of the database with an overview of all the records
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Deliverable – D3.1

Deliverable Number D3.1 Lead Beneficiary 1. ADM

Deliverable Name D3.1

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 4 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D3.2

Deliverable Number D3.2 Lead Beneficiary 1. ADM

Deliverable Name D3.2

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 8 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D3.3

Deliverable Number D3.3 Lead Beneficiary 1. ADM

Deliverable Name D3.3

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 12 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D3.4

Deliverable Number D3.4 Lead Beneficiary 1. ADM

Deliverable Name D3.4

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 16 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results
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Deliverable – D3.5

Deliverable Number D3.5 Lead Beneficiary 1. ADM

Deliverable Name D3.5

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 20 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D3.6

Deliverable Number D3.6 Lead Beneficiary 1. ADM

Deliverable Name D3.6

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 24 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D3.7

Deliverable Number D3.7 Lead Beneficiary 1. ADM

Deliverable Name D3.7

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 28 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D3.8

Deliverable Number D3.8 Lead Beneficiary 1. ADM

Deliverable Name D3.8

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 32 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results
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Deliverable – D3.9

Deliverable Number D3.9 Lead Beneficiary 1. ADM

Deliverable Name D3.9

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 36 Work Package No WP3

Description

Quarterly Progress Report, and giving figures on the analyses results

Deliverable – D4.1

Deliverable Number D4.1 Lead Beneficiary 1. ADM

Deliverable Name D4.1

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 36 Work Package No WP4

Description

Report containing a summary of the guidelines, methods and procedures that had been submitted to the CLEN for
consideration and future actions
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LIST OF MILESTONES

Milestones

Grant Preparation (Milestones screen) — Enter the info.

Milestone
No

Milestone Name Work Package No Lead Beneficiary Means of Verification Due Date
(month)

1 MS1 WP1 1-ADM Periodic Report 18

2 MS2 WP1 1-ADM Final Report 36

LIST OF CRITICAL RISKS

Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

1 Lack of coordination by the Grant Agreement
coordinator (low)

WP1 In the very remote hypothesis of this eventuality, the replacement of the coordinator will be
discussed at the collegial level.

2 Unavailability of the database due to technical
difficulties in the setting up or maintenance (low)

WP2 Provide a temporary storage system of analytical data on another server of the LIMS
coordinator, pending the resolution of the technical difficulties of the official database.

3 Unavailability of the machine due to technical
problems (medium)

WP3 Provide for the availability of multiple laboratories for each analytical method, especially
for less common analyses.

4 Loss of a laboratory with a specific and sophisticated
equipment which can quit the project (low)

WP3 Project the expert team so that even the most sophisticated analyses are available from at
least two participating laboratories.
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IMPORTANT NOTICE 

What is the Application Form? 

The Application Form is the template for EU grants applications; it must be submitted via the EU Funding & Tenders 
Portal before the call deadline.  

The Form consists of 2 parts:. 

• Part A contains structured administrative information   

• Part B is a narrative technical description of the project.  

Part A is generated by the IT system. It is based on the information which you enter into the Portal Submission System 
screens.  

Part B needs to be uploaded as PDF (+ annexes) in the Submission System. The templates to use are available there. 

How to prepare and submit it? 

The Application Form must be prepared by the consortium and submitted by a representative. Once submitted, you will 
receive a confirmation. 

Character and page limits: 

 page limit normally 70 pages (unless otherwise provided in the Call document) 

 supporting documents can be provided as an annex and do not count towards the page limit 

 minimum font size — Arial 9 points  

 page size: A4  

 margins (top, bottom, left and right): at least 15 mm (not including headers & footers). 

Please abide by the formatting rules. They are NOT a target! Keep your text as concise as possible. Do not use 
hyperlinks to show information that is an essential part of your application. 

 If you attempt to upload an application that exceeds the specified limit, you will receive an automatic warning asking 
you to shorten and re-upload your application. For applications that are not shortened, the excess pages will be made 
invisible and thus disregarded by the evaluators. 

 Please do NOT delete any instructions in the document. The overall page limit has been raised to ensure 

equal treatment of all applicants. 
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TECHNICAL DESCRIPTION (PART B) 

COVER PAGE 

Part B of the Application Form must be downloaded from the Portal Submission System, completed and then assembled 

and re-uploaded as PDF in the system.  

Note: Please read carefully the conditions set out in the Call document. Pay particular attention to the award criteria; they 

explain how the application will be evaluated. 
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PROJECT SUMMARY  

Project summary   

See Abstract (Application Form Part A). 

 

1. RELEVANCE  

1.1 Background and general objectives 

Background and general objectives 

Describe the background and rationale of the project. 

How is the project relevant to the scope of the call? How does the project address the general objectives of the call? 
What is the project’s contribution to the priorities of the call? 

In periods of crisis needing a rapid and/or wide response (analysis of face masks related to the COVID-
19 pandemic, smuggling of tobacco products, fraud in mineral oils, new psychoactive substances, etc.), 
the number of samples to be analysed rapidly by the customs laboratories can be much larger than the 
capacity of a single laboratory or the equipment may not be available in this country. Additionally some 
Member States (MS) cannot afford specialized laboratory equipment. The crisis can also be EU wide 
and have an impact on many or all the Member States. 

Outside periods of crisis, sophisticated equipment (Nuclear Magnetic Resonance (NMR), Liquid 
Scintillation Counting (LSC)…) or rare expertise (wood analysis) can be lacking as some unusual 
analysis cannot justify maintaining a sophisticated equipment in all laboratories, especially if these kinds 
of analyses are rarely used. 

Taking into account that MS are confronted with resource restraints, some laboratories are forced to 
perform less analysis or to decide to drop the control of certain samples. Therefore, there is a concrete 
risk of fraud not spotted because of these constraints. This leads to a non-uniform treatment of imported 
commodities within the European Union (EU) trading area. 

Few examples of mutual collaboration and sharing of expertise were already in place between MS but 
without any formal agreement and on a voluntary/availability basis (except a formal agreement between 
Malta, where a customs laboratory does not exist, and The Netherlands). Since December 2016, two 
consecutive Expert Teams worked for a total of 51 months (24 months for CLET-1 and 27 months for 
CLET-2). Despite it took some time to get operational, on the conclusion of the CLET-1, all the 
participants stressed the importance of maintaining this project for collaboration between EU and 
Candidate Countries, providing a useful service to the European customs’ laboratories. 

The business drivers for the establishment of this expert team are the lack of analytical capacities or of 
expertise evenly spread throughout the EU and the economies of scales and optimization of resources 
generated by the combination of expertise and machinery for the benefit of all. 

It has to be noted that the use of this tool gives no reason anymore for a country not to control some 
goods due to lack of expertise or instruments, because under the CLET there is always another lab 
which can do the analysis and provide reliable results in short time. 

CLET also allowed making analysis in particular/trendy fields like e.g. drugs, doping, and irregularities in 
mineral oils, alcohol products, or with highly sophisticated techniques, which are available in only some 
customs laboratories. 
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1.2 Needs analysis and specific objectives 

Needs analysis and specific objectives  

Describe how the objectives of the project are based on a sound needs analysis in line with the specific objectives of 
the call. What issue/challenge/gap does the project aim to address? 

The objectives should be clear, measureable, realistic and achievable within the duration of the project. For each 
objective, define appropriate indicators for measuring achievement (including a unit of measurement, baseline value 
and target value). 

The specific business objective of the expert team is to pool the expertise and equipment in a network of 
10 EU customs laboratories in order to: 

- Analyse specific samples 

In particular, the expert team will focus e.g. on the analysis of unknown white powders or unidentified 
vials by NMR, the determination of bio carbon content by LSC, the analysis of tobacco products with a 
smoking machine, the determination of the composition of fuels by chromatography, the determination 
of wood species by microscopy… 

The team will primarily provide analysis of samples based on requests from other members of the expert 
team or from other customs laboratories including those from the Candidate Countries (approx. 1800 
over the 3 years of project duration). The network will then mutualise the use of analysis equipment and 
techniques, and will provide as a network a larger range of analytical tools, compared with a single 
laboratory. 

The team could be nevertheless confronted to unusual requests even for a sophisticated laboratory. It 
could then be needed to outsource some analysis or to develop a new method. 

- Share results of analysis at EU level 

The expert team will contribute to the management, feeding and update of the web database Laboratory 
Expert Team Information System (LETIS) gathering all the results of the analysis, to be shared and used 
at EU level. 

The common database of results, available at EU level, could potentially also reveal abnormal results 
and therefore potential frauds. 

- Prepare other activities 

In addition to the analysis, the expert team will suggest operational common/harmonised approaches for 
analysis and tariff classification problems. Incidentally, the expert team will also contribute to develop 
approaches (e.g. methods and techniques) and guidelines based on the results of their analysis. As 
results of analysis will be shared for the benefit of all, the need for new methodologies, tools, guidelines, 
could possibly emerge and the expert team could then suggest new activities to the Customs 
Laboratories European Network (CLEN). 

- Test and promote new laboratory developments 

New interesting developments arise in the customs laboratories but MS hesitate sometimes to take 
them on board and are particularly hesitant to invest in new equipment. Similarly, the CLEN is currently 
developing procedures and reference data for the analysis of new psychotropic substances by handheld 
equipment. In view of such hesitations or new developments, the expert team will therefore also allow to 
test and promote new equipment and new working methods. 

 

1.3 Complementarity with other actions and innovation —  European added value 

Complementarity with other actions and innovation 

Explain how the project builds on the results of past activities carried out in the field and describe its innovative 
aspects. Explain how the activities are complementary to other activities carried out by other organisations.  

Illustrate the European dimension of the activities: trans-national dimension of the project; impact/interest for a 
number of EU countries; possibility to use the results in other countries, potential to develop mutual trust/cross-border 
cooperation among EU countries, etc.  

Which countries will benefit from the project (directly and indirectly)? Where will the activities take place? 
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There will be mutual interrelation and interdependency between the following bodies: 

 Expert team and CLEN – The CLEN group could in fact define some priorities in case of need 
and request some specific analysis from the expert team. 

 Expert team and the Customs Code Committee – The Committee could request specific 
analysis in a short time period to solve classification issues which require analytical inputs or to 
cope with emerging threats. 

The scope of the expert team is to pool the expertise and equipment in a network of 10 EU customs 
laboratories, to analyse samples, to share results of analysis at EU level, to elaborate an operational 
common/harmonised approach for analysis and to test and promote new equipment and working 
methods. Consequently, it will help to control the trade flows, implement correctly the EU policies and 
fight against fraud, contraband and other illicit traffics. Incidentally, it can provide best practice for 
solving tariff classification problems, suggestions for better implementation of EU regulations… 

The expert team will pool the participating customs laboratories experience to increase the best 
practices spreading and sharing. 

The expert team is not composed by all the 27 MS but by a pool of selected experts with specific 
expertise and equipment available. The same expertise or the same equipment can be proposed by 
several MS in order to provide more comprehensive knowledge and backup equipment (business 
continuity). However, all MS and candidate countries can request analysis to the expert team. The 
results are mainly used in the requesting country, in its routine controls or its affairs in Court of Justice. 
The expert team constitutes therefore a clear cross-border cooperation.  

This tool permits the analysis and therefore the customs control of any kind of goods as there is always 
another lab in the network which can do the analysis and provide reliable results in short time. It 
demonstrates a clear European added value compared to individual countries which could lack 
expertise or instruments. It gives then no reason anymore to not make a control. 

The expert team will not overlap with the CLEN activities but it will complement them by suggesting e.g. 
best practices, new methods or new ideas. It can be seen as a benefit to the CLEN since it can be able 
to cover the gap of activities, which cannot be covered by the CLEN activities. 

The scope of the expert team will be to establish a solid and extensive networking to enhance the 
discussion on the analysis performed and results obtained by the expert team. 

 

2. QUALITY  

2.1 Concept and methodology  

Concept and methodology  

Outline the approach and methodology behind the project. Explain why they are the most suitable for achieving the 
project’s objectives.  

The aim is to have the opportunity to develop top specific competencies by using the expertise of 
scientists of the customs laboratories. Pooling these experts will lead to create a common understanding 
of specific problems such as detection of new psychoactive substances and their precursors, smuggling 
of tobacco products, development of bio economy, monitor and stop fraud in mineral oils, etc.  

By pooling the equipment of the members of the expert team, all the MS and candidate countries will 
dispose of all the equipment necessary for the customs control. 

Consequently, a more efficient approach against fraud and contraband will be put in place. 

 

2.2 Consortium set-up  

Consortium cooperation and division of roles (if applicable) 

Describe the participants (Beneficiaries, Affiliated Entities and Associated Partners, if any) and explain how they will 
work together to implement the project. How will they bring together the necessary expertise? How will they 
complement each other? 
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In what way does each of the participants contribute to the project? Show that each has a valid role and adequate 
resources to fulfil that role. 

Note: When building your consortium you should think of organisations that can help you reach objectives and solve 
problems. 

The beneficiaries participating in the CLET project are 10 EU customs chemical laboratories. Their skills 
will be used through the action of the coordinator, who, from time to time, will assign the analysis 
relating to a request received from another member country or even from a candidate country. 
Depending on the respective specializations and the workload, also in compliance with a rotation 
criterion, the requests will be distributed among the beneficiaries in order to ensure the maximum speed 
and completeness of the response. 

The beneficiaries contribute to the project on the basis of their laboratory skills, making their best 
practices available. In this way, a sort of meta-laboratory is created to which all EU and candidate 
country customs administrations can turn.  

Given that this expert team is the continuation of the previous CLET-1 and CLET-2 projects, we have a 
consolidated proven experience in the field, as well as the certainty that the technical and human 
resources available are amply adequate to achieve the set objectives. 

 

2.3 Project teams, staff and experts 

Project teams and staff  

Describe the project teams and how they will work together to implement the project. 

Describe the project teams and how they will work together to implement the project. 

For Collaborative Actions: List the National Programme Coordinators and describe briefly their tasks.  

For Expert Teams: List at least one Contact Point per participant and describe briefly their tasks. 

Name and function Organisation Role/tasks/professional profile and expertise  

Alessandro Proposito   
. 

Sebastiana Romeo 

Italy 
Grant coordinator-LIMS coordinator/ WP1, WP2, WP3, 
WP4/chemist 

(grant coordinator - support) 

Inge M.J. Vinckier  

Ruth Verhelst 

Belgium 
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Xenia Iakovou 

Aleca Palekythritou 

Cyprus 
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Roman Schoula 

Petr Pöschl 

Czech 
Republic  

Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator and main contact person for admin. 

Pirjo Sainio 

Leea Hoffman 

Finland 
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Catherine Lamoureux 

Georges Cantone 

France 
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Frank Kapetanakis 

Despoula Chantzi 

Greece 
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Rita Kapillerné Dezsőfi 

Monika Varadi 

Hungary 
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Associated with document Ref. Ares(2021)7715671 - 14/12/2021



Call: [CUST-2021-ET-CLET3-IBA] — [CLET-3_2021_IT] 

EU Grants: Application form (CUST/FISC): V1.0 – 15.04.2021 

8 

Martin Berkheij 

Petra Dijksman-
Hakkesteegt 

Netherlands  
Expert/ WP1, WP3, WP4/chemist 

Local grant coordinator 

Luis Miguel Iglesias 
Quintana  

Muriel Saint-Supery 

Spain 
Expert/ WP1, WP3, WP4/chemist                                                     
.                                                                    

Local grant coordinator      

 

Outside resources (subcontracting, seconded staff, etc)   

If you do not have all skills/resources in-house, describe how you intend to get them (contributions of members, 
partner organisations, subcontracting, etc).  

If there is subcontracting, please also complete the table in section 4. 

Subcontracting is a priori not foreseen however, considering that any kind of goods can be controlled by 
customs, it could appear along the way that an analysis cannot be done by the expert team, some 
expertise is not available, or a new analytical method has to be developed. In these cases, the expert 
team could need to subcontract such activities to specialized laboratories, universities. 

 

2.4 Consortium management and decision-making 

Consortium management and decision-making (if applicable) 

Explain the management structures and decision-making mechanisms within the consortium. Describe how decisions 
will be taken and how regular and effective communication will be ensured. Describe methods to ensure planning and 
control. 

Note: The concept (including organisational structure and decision-making mechanisms) must be adapted to the 
complexity and scale of the project. 

The expert team will be composed of a grant coordinator, one local grant coordinator per country and 
experts. The results of the activities will be discussed among the partners at the kick off, interim and 
final meetings.  

The activities of the CLET will be organised under four work packages (WP) as it is shown in the flow-
chart here below: 

 

1. Work package 1: Management of the expert team – Overall follow-up and reporting 

The purpose of this work package is to coordinate the project from a managerial and organisational 
perspective. It allows liaising with experts and ensuring that the milestones are reached and that the 
deliverables supplied on time. 

2. Work package 2: Coordination of technical activities and Laboratory Information Management System 
(LIMS) 

This work package ensures the coordination of the technical activities with the support of a simplified 
LIMS (LETIS). The LIMS coordinator is the responsible for the creation and maintenance of the 
repository. 
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3. Work package 3: Technical analysis 

This work package is the operational hand of the expert team. The experts of the partner MS perform 
the analysis and provide the technical report, in English, according to the requirements of EN ISO/IEC 
17025. 

4. Work package 4: Preparation of other activities - Networking and dissemination of the results 

This work package covers the networking, the dissemination of the results to the CLEN and other 
interested parties, and all the other activities like development of a new method, testing of a new 
equipment. 

Analysis will be the core business during the whole duration of this expert team. 

 

2.5 Project management, quality assurance and monitoring and evaluation strategy 

Project management, quality assurance and monitoring and evaluation strategy 

Describe the measures planned to ensure that the project implementation is of high quality and completed in time. 

Describe the methods to ensure good quality, monitoring, planning and control. 

Describe the evaluation methods and indicators (quantitative and qualitative) to monitor and verify the outreach and 
coverage of the activities and results (including unit of measurement, baseline and target values). The indicators 
proposed to measure progress should be relevant, realistic and measurable. 

The project manager will be Italy and the beneficiaries MS of the expert team. The entire project will be 
managed concretely by applying discipline and responsibility using the common sense approach. In fact 
a decentralised approach will be mostly applying relying on the commitment, discipline and responsibility 
of the experts involved in the project. 

Progress of the project will be monitored on a regular basis by grant coordinator, the local grant 
coordinators in term of budget and the LIMS coordinator in terms of time-schedule. Possible variances 
in schedule and budget will be handled during the networking meetings (physical or virtual) among the 
partners.  

The grant coordinator should stay in close contact with DG TAXUD, especially in case of deviation 
(change management, either technical or financial). DG TAXUD has to agree in case of change. 

The grant coordinator will monitor the implementation of the project in order to avoid cases where 
deliverables quality starts to deteriorate. The local grant coordinators have to be in close contact with 
the experts in their country and have to inform the grant coordinator about the content of the 
deliverables during the scheduled meetings. 

The deadlines for deliverables or the timing of the meetings can be adjusted if this will not cause delays 
in other work packages. All experts involved are responsible for informing the LIMS coordinator 
immediately if possible variances from the agreed time-schedule occur. 

Each participating MS has to nominate contact person(s) who will be responsible for giving input for and 
getting outcomes from the activities thus ensuring the implementation of the project. 

The quality assurance activities will be performed by the experts in close collaboration with the grant 
coordinator and by DG TAXUD. These activities will include reviews and approvals of deliverables, 
project review meetings and milestone reviews. 

For evaluating methods and indicators to monitor and verify the outreach and coverage of the activities 
and results, we propose the following indicators: 

→ CRITERION 1: RELEVANCE, CONFORMITY AND EU ADDED VALUE 

References 

1. The proposed action is consistent with the overall and specific objectives of the programmes and 
allows achieving them. 

2. The proposed actions responds to a clearly identified need for action according to the EU policy 
priorities and it matches the relevant EU strategic documents/action plans in the field of customs/ 
taxation. The proposed action complements other related activities in the customs/taxation area. 

3. The proposed action has a European dimension i.e. there is evidence that collaboration/team work 
across national borders lead to greater benefits than separate actions at national / local level in the 
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same countries. 

→ CRITERION 2: METHODOLOGICAL AND ORGANISATIONAL QUALITIES 

References 

1. The objectives and expected results are clearly identified. 

2. The proposed approach for the action is suitable for attaining the desired results (conception, 
organisation, presentation, methodology, expertise, expected results and strategy for their 
dissemination, uptake of the solutions). 

3. The work packages/tasks, the project planning is clearly defined and the performance monitoring is 
suitable. 

→ CRITERION 3: MANAGEMENT AND DEDICATED RESOURCES 

References 

1. The management and composition of the team, the balance of skills, the experience of staff, and the 
distribution of roles and responsibilities are determined and adequate to implement the project. 

2. Dedicated resources and co-financing are secured by the partners; the amount requested for financial 
support is appropriate to the expected results and the allocation of costs per partners is consistent with 
their involvement (appropriate levels of hours per partner and per work package). 

3. The intensity of the collaboration and the optimisation of the participation ensure the achievement of 
the results. 

→ CRITERION 4: EXPECTED RESULTS AND VALUE FOR MONEY 

References 

1. The dissemination and use of results are in line with the expected objectives. 

2. There is assurance that the results are taken on by the relevant stakeholders and that the ownership 
of results, the use and dissemination are ensured at the appropriate level. 

3. The overall cost effectiveness and value for money are demonstrated. 

 

2.6 Cost effectiveness and financial management 

Cost effectiveness and financial management  

Describe the measures adopted to ensure that the proposed results and objectives will be achieved in the most cost-
effective way.  

Indicate the arrangements adopted for the financial management of the project and, in particular, how the financial 
resources will be allocated and managed within the consortium. 

 Do NOT compare and justify the costs of each work package, but summarize briefly why your budget is cost 
effective.  

The expertise and the equipment already exist at the EU level. The analyses requested are the usual 
business of the Customs laboratories even if not all MS are used to do them. The workload can be 
shared among the participants and the network gives the possibility to exchange knowledge and points 
of view in order to solve any kind of difficulty. The expert team is available immediately and provides 
flexibility in terms of scope of analysis and availability of equipment.  

Therefore the expert team is a very efficient solution also from the point of view of costs to be incurred, 
as the need for an initial investment to activate the analytical capacity of the laboratories is avoided. 

The resources will be allocated among the various beneficiary countries in a percentage corresponding 
to the analytical availability demonstrated by the relative chemical laboratories in the two previous 
editions of the expert team, CLET-1 and CLET-2. 

The knowledge of these availabilities is a guarantee of the equitable distribution of resources among the 
participants. Moreover, it is always possible to revise the budget in correspondence with the deadlines 
set by the grant agreement and to modify the budget quotas initially foreseen. 

 

Associated with document Ref. Ares(2021)7715671 - 14/12/2021



Call: [CUST-2021-ET-CLET3-IBA] — [CLET-3_2021_IT] 

EU Grants: Application form (CUST/FISC): V1.0 – 15.04.2021 

11 

2.7 Risk management 

Critical risks and risk management strategy  

Describe critical risks, uncertainties or difficulties related to the implementation of your project, and your 
measures/strategy for addressing them.  

Indicate for each risk (in the description) the impact and the likelihood that the risk will materialise (high, medium, 
low), even after taking into account the mitigating measures. 

Note: Uncertainties and unexpected events occur in all organisations, even if very well-run. The risk analysis will help 
you to predict issues that could delay or hinder project activities. A good risk management strategy is essential for 
good project management. 

Risk No Description Work 
package No 

Proposed risk-mitigation measures 

1 Loss of a laboratory with a 
specific and sophisticated 
equipment which can quit the 
project (low) 

WP3 Project the expert team so that 
even the most sophisticated 
analyses are available from at 
least two participating laboratories. 

2 Unavailability of the machine due 
to technical problems (medium) 

WP3 Provide for the availability of 
multiple laboratories for each 
analytical method, especially for 
less common analyses.  

3 Lack of coordination by the Grant 
Agreement coordinator (low) 

WP1 In the very remote hypothesis of 
this eventuality, the replacement of 
the coordinator will be discussed 
at the collegial level. 

4 Unavailability of the database 
due to technical difficulties in the 
setting up or maintenance (low) 

WP2 Provide a temporary storage 
system of analytical data on 
another server of the LIMS 
coordinator, pending the resolution 
of the technical difficulties of the 
official database. 

 

3. IMPACT 

3.1 Impact and ambition 

Impact and ambition  

Define the short, medium and long-term effects of the project.   

Who are the target groups? How will the target groups benefit concretely from the project and what would change for 
them?  

Does the project aim to trigger change/innovation? If so, describe them and the degree of ambition (progress beyond 
the status quo). 

As short, medium and long-term effects of the project, the expert team would deliver on the following 
elements: 

 Analysis of a large number of potentially dangerous substances or of products representing an 
important loss of revenue for EU and MS budgets. This could include the outsourcing of some 
unusual samples or the development of a new method necessary to perform the analysis. 

 Sharing of results of analysis at EU level by setting up and maintaining a common database, 
which includes analysis results, data, and spectra of a large number of samples. This could be 
used as a documentation management centre and as a common reference for the customs 
laboratories in order, for example, to compare data or to complement the assessment of 
samples detected at the borders. 
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Several target groups will benefit from this project:  

- Customs laboratories will benefit from of the possibility to have access to an extensive number 
of results of analysis, data and spectra for products which will be rarely or never analysed on a 
routine basis at national level.  

- Customs authorities will be able to better control trade flows and better implement EU policies. 

- The CLEN will benefit of the existence of a pool of experts specialised in specific fields which 
can perform analysis to dedicated samples, sharing the results by creating and maintaining a 
database available throughout the European Customs laboratories. 

- The Customs Code Committee will have the opportunity to tackle some classification issues on 
difficult samples where the input from experts is needed within a short time frame or to request 
a wider response against emerging threats like new psychoactive substances or horse meat in 
prepared food. 

- DG TAXUD will profit of the work of the expert team because the accuracy of the analysis of 
specific samples and substance will be improved. The opportunity to disseminate and share 
information and data of high relevance and value will be facilitated requiring a limited direct 
involvement by the Commission. 

 

Impact on non-EU countries  

Please specify which country(ies) benefit from the project. Why is the project important for those country(ies)? How 
does it improve the situation the country(ies)?  

Candidate countries will benefit from this expert team because they could be supported in case of lack 
of analytical capacities or of expertise or of the absence of a customs laboratory. Consequently, it will 
help them to control the trade flows, implement correctly the EU policies and fight against fraud, 
contraband and other illicit traffics. Furthermore, it can provide best practice for solving tariff 
classification problems, etc. 

 

3.2 Communication, dissemination and visibility 

Communication, dissemination and visibility of funding 

Describe the communication and dissemination activities which are planned in order to promote the activities/results 
and maximise the impact (to whom, which format, how many, etc.). Clarify how you will reach the target groups, 
relevant stakeholders, policymakers and the general public and explain the choice of the dissemination channels. 

Describe how the visibility of EU funding will be ensured. 

Results of analysis will be shared for the benefit of all. New methodologies will be designed and 
discussed before being applicable in the CLEN community and in all the EU Customs administrations. 
The analysis of samples in common and sharing the results will be made available for example via a 
web database.  

The expert team will contribute to the management and feeding of LETIS gathering all the results of the 
analysis, to be shared and used at EU level. Exchange of data will be also initiated to enrich LETIS. 

LETIS will remain in an open format in order to be taken back by the Commission or any Customs 
laboratory after the end of the project.  

Reports and newsletters will be regularly issued by the participants and circulated among all the MS via 
PICS and other electronic means. 

The dissemination of the results to members who are outside the expert team - external dissemination - 
is a role of DG TAXUD, in close collaboration with the expert team' members, to validate and 
disseminate the outcomes and final results to external stakeholders. 

The objective of external dissemination is to maintain a high degree of coordination and seek 
complementarities between the already organised activities at EU level and the activities developed 
under this expert team. The use of the results by the Commission will complement or nourish already 
existing activities set up by the Commissions at EU level. 
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3.3 Sustainability and continuation 

Sustainability, long-term impact and continuation  

Describe the follow-up of the project after the EU funding ends. How will the project impact be ensured and 
sustained?  

What will need to be done? Which parts of the project should be continued or maintained? How will this be 
achieved? Which resources will be necessary to continue the project? How will the results be used? 

Are there any possible synergies/complementarities with other (EU funded) activities that can build on the project 
results? 

In the previous editions of the expert team (CLET-1 and CLET-2), the performance of the analytical 
activities has always been ensured regardless of the validity of the contractual conditions.  

This is because the real core business of the project consists in technical assistance and sharing of 
results between EU customs laboratories, which are therefore activities that should continue even after 
the end of the project, possibly resorting to further collaborations with other scientific structures within 
the EU (e.g. Joint Research Centre, Universities, etc.). 
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4. WORKPLAN, WORK PACKAGES, TIMING AND SUBCONTRACTING 

4.1 Work plan  

Work plan 

Provide a brief description of the overall structure of the work plan (list of work packages or graphical presentation (Pert chart or similar)). 

The activities of the CLET will be organised under four work packages (WP) as it is shown in the flow-chart here below: 

 

 Work package 1: Management of the expert team – Overall follow-up and reporting 

The purpose of this work package is to coordinate the project from a managerial and organisational perspective. It allows liaising with experts and ensuring that the      
milestones are reached and that the deliverables supplied on time. 

 Work package 2: Coordination of technical activities and Laboratory Information Management System (LIMS) 

This work package ensures the coordination of the technical activities with the support of a simplified LIMS (LETIS). The LIMS coordinator is the responsible for the creation 
and maintenance of the repository. 

 Work package 3: Technical analysis 

This work package is the operational hand of the expert team. The experts of the partner MS perform the analysis and provide the technical report, in English, according to 
the requirements of EN ISO/IEC 17025. 

 Work package 4: Preparation of other activities - Networking and dissemination of the results 

This work package covers the networking, the dissemination of the results to the CLEN and other interested parties, and all the other activities like development of a new 
method, testing of a new equipment. 
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4.2 Work packages and activities 

WORK PACKAGES 

This section concerns a detailed description of the project activities.  

Group your activities into work packages. A work package means a major sub-division of the project. For each work package, enter an objective (expected outcome) and list the activities, 
milestones and deliverables that belong to it. The grouping should be logical and guided by identifiable outputs.  

Projects should normally have a minimum of 2 work packages. WP1 should cover the management and coordination activities (meetings, coordination, project monitoring and evaluation, financial 
management, progress reports, etc) and all the activities which are cross-cutting and therefore difficult to assign to another specific work package (do not try splitting these activities across 
different work packages). WP2 and further WPs should be used for the other project activities. You can create as many work packages as needed by copying WP1. 

For very simple projects, it is possible to use a single work package for the entire project (WP1 with the project acronym as WP name). 

 Enter each activity/milestone/output/outcome/deliverable only once (under one work package). 

 

Work Package 1 

Work Package 1:  [Management of the expert team – Overall follow-up and reporting] 

Ensure consistence with the detailed budget table (if applicable). 

Duration: M1 – M36  Lead Beneficiary: ITA 

Objectives 

List the specific objectives to which this work package is linked. 

 Smooth management of the expert team 

 Coordination of the various actors involved in activities  

 Contribution to the evaluation of the success of the activities 

 Overall coordination and communication with DG TAXUD 

 Fulfilling contractual obligations 

 Ensuring timely reporting 
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 Ensuring monitoring of the activities (business and programme) 

 Participation of all partners and experts in the relevant meetings 

Activities (what, how, where) and division of work 

Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task. 

Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating in bold the task leader.  

Add information on other participants’ involvement in the project e.g. subcontractors, in-kind contributions.  

Note:  

In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package. 

The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted. 

If there is subcontracting, please also complete the table below. 

Task No 
(continuous 
numbering 
linked to 

WP) 

Task Name Description Participants In-kind Contributions 
and Subcontracting 
(Yes/No and which) 

 
Name Role 

(COO, BEN, 
AE, AP, 
OTHER) 

T1.1 Grant agreement management The grant agreement management task aims to allow 
a smooth implementation of the grant requirements in 
terms of technical and financial reporting and 
monitoring. 

Each partner and experts are responsible for 
producing deliverables and reports as specified in the 
work packages and the planning/schedule. 

Reporting and monitoring: 

The partners of the project will ensure accurate and 
timely reporting and monitoring for the interim and 
final grant reports on the financial aspects and on 
technical issues to the grant coordinator. In that 
respect, each partner's local grant coordinator will 
deliver, in due time and according to the planning, all 
the technical and financial information requested by 
the grant coordinator to fulfil the reporting and 
monitoring obligations linked to the grant. 

ITA 

BE 

CY 

CZ 

FI 

ES 

FR 

GR 

HU 

NL 

 

COO 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

 

No 
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These documents will be delivered at month 18 for 
the interim report and at the end of M36 for the final 
report. 

Kick off meeting: because this project is the 
continuation of two previous editions called CLET-1 
and CLET-2 and considering that the partners 
involved in this new project are the same (only 
Finland in addition), it will be enough to have a short 
and virtual kick-off meeting (duration ½ day) at the 
beginning of the activities. 

Interim meetings: 2 meetings are foreseen most 
probably in M12 and M24, each meeting will be held 
in a MS volunteering to host the event and the 
duration is in average 1 day. 

Preparation of the meeting is requested, all the 
activities carried out should be presented. Results or 
difficulties incurred should be reported. As a follow up 
of the meeting the concerned experts should revise 
their activities according to the suggestions received. 

Final meeting: 1 meeting is foreseen most probably in 
M36, the meeting will be held in a MS volunteering to 
host the event and the duration is in average 2 days. 
The experts are required to give their contribution in 
the preparation of the final report which will be then 
discussed and approved during the meeting. 

Milestones and deliverables (outputs/outcomes) 

Milestones are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.  

Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators. 

Deliverables are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting 
minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation. 

For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: 
invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, 
feedback questionnaire.  

For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the ‘Description’ field: format (electronic or printed), language(s), approximate number 
of pages and estimated number of copies of publications (if any).  

For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and 
must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date. 
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The labels used mean: 

Public — fully open (  automatically posted online on the Project Results platforms) 

Sensitive — limited under the conditions of the Grant Agreement 

EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444. 

Milestone No 
(continuous numbering 

not linked to WP) 

Milestone Name Work Package 
No 

Lead Beneficiary Description Due Date 
(month number) 

Means of Verification  

MS1 1.A 1 ITA Mid-term Report of the project M18 Periodic Report 

MS2 1.B 1 ITA Final Report of the project M36 Final Report 

Deliverable No  
(continuous numbering 

linked to WP) 

Deliverable Name Work Package 
No 

Lead Beneficiary Type Dissemination 
Level 

Due Date 
(month number) 

Description  
(including format and 

language) 

D1.1 1.B 1 ITA [R — Document, 
report]  

 
[SEN — Sensitive]  

  

 

M18 Submit  periodic grant 
report by the grant 
coordinator 

D1.2 1.C 1 ITA [R — Document, 
report]  

  
[SEN — Sensitive]  

  

 

M36 Submit final grant report 
by the grant coordinator 

D1.3 1.A 1 ITA [R — Document, 
report]  

 
[SEN — Sensitive]  

  

 

M6, M12, 
M18, M24, 
M30  

Submit 6-months reports 
extracted from ART 
containing the financial 
information of all MS  
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Work Package 2 

Work Package 2:  [Coordination of technical activities and Laboratory Information Management System (LETIS)] 

Ensure consistence with the detailed budget table (if applicable). 

Duration: M1 – M36  Lead Beneficiary: ITA 

Objectives 

List the specific objectives to which this work package is linked. 

 Reception of a request for analysis of a sample or for an external operation (taking samples, providing a mobile laboratory or using a portable device)   

 Evaluation of the request, checking that all the requirements and info on samples or operations are fulfilled 

 Assignment of the analytical or technical workload to the competent expert, scheduling and tracking of the sample or the operation 

 Storage of the data associated with the sample or the operation, acknowledge of the receipt of the technical report and inclusion of the results in the database 

Activities (what, how, where) and division of work 

Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task. 

Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating in bold the task leader.  

Add information on other participants’ involvement in the project e.g. subcontractors, in-kind contributions.  

Note:  

In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package. 

The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted. 

If there is subcontracting, please also complete the table below. 

Task No 
(continuous 
numbering 
linked to 

WP) 

Task Name Description Participants In-kind Contributions 
and Subcontracting 
(Yes/No and which) 

 
Name Role 

(COO, BEN, 
AE, AP, 
OTHER) 

T2.1 Request for analysis of a sample  The submitting MS has to send a request to the 
LETIS coordinator specifying the type of analysis 

ITA COO No 
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requested and providing all the information and the 
supporting documents necessary for the smooth 
running of the work.  

The LETIS coordinator has to fill in the dedicated 
database with the reception date of the request. 

BE 

CY 

CZ 

FI 

ES 

FR 

GR 

HU 

NL 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

T2.2 Evaluation of the request and decision on 
the acceptability 

The LETIS coordinator assesses the request 
submitted by a MS (all the Customs laboratories of 
the MS and candidate countries are allowed to send 
request, not only the participants of the expert team), 
drafts an acceptance/non acceptance record and 
notifies the submitting MS and the MS which will be in 
charge of the analysis. 

ITA 

BE 

CY 

CZ 

FI 

ES 

FR 

GR 

HU 

NL 

COO 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

No 

T2.3 Assignment of the sample The LETIS coordinator assigns the analytical or 
technical workload to the competent expert, by 
scheduling and tracking of the sample, storage of the 
data associated with the sample and inclusion of the 
results in the excel database. 

ITA 

BE 

CY 

CZ 

FI 

ES 

COO 

BEN 

BEN 

BEN 

BEN 

BEN 

No 
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FR 

GR 

HU 

NL 

BEN 

BEN 

BEN 

BEN 

Milestones and deliverables (outputs/outcomes) 

Milestones are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.  

Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators. 

Deliverables are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting 
minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation. 

For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: 
invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, 
feedback questionnaire.  

For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the ‘Description’ field: format (electronic or printed), language(s), approximate number 
of pages and estimated number of copies of publications (if any).  

For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and 
must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date. 

The labels used mean: 

Public — fully open (  automatically posted online on the Project Results platforms) 

Sensitive — limited under the conditions of the Grant Agreement 

EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444. 

Milestone No 
(continuous numbering 

not linked to WP) 

Milestone Name Work Package 
No 

Lead Beneficiary Description Due Date 
(month number) 

Means of Verification  

Not applicable       

Deliverable No  
(continuous numbering 

linked to WP) 

Deliverable Name Work Package 
No 

Lead Beneficiary Type Dissemination 
Level 

Due Date 
(month number) 

Description  
(including format and 

language) 

D2.1 2.A 2 ITA [DATA —  data 
sets, microdata, 

etc]   

 [SEN — 
Sensitive]  

  

 

M4, M8, M12, 
M16, M20; 
M24,M28, 
M32  

Quarterly evaluation of 
the LIMS, with a quarterly 
Progress Report, and 
giving LIMS statistics of 
requests, acceptances 
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and rejections 

D2.2 2.B 2 ITA [DATA —  data 
sets, microdata, 

etc] 

 [SEN — 
Sensitive]  

 

M36 Excel extract of the 
database with an 
overview of all the 
records 

 

 

 

Work Package 3 

Work Package 3:  [Technical analysis] 

Ensure consistence with the detailed budget table (if applicable). 

Duration: M1 – M36  Lead Beneficiary: ITA 

Objectives 

List the specific objectives to which this work package is linked. 

 Analysis of a sample 

 Sharing of the results with the LIMS coordinator and with the submitting MS 

Activities (what, how, where) and division of work 

Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task. 

Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating in bold the task leader.  

Add information on other participants’ involvement in the project e.g. subcontractors, in-kind contributions.  

Note:  

In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package. 

The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted. 
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If there is subcontracting, please also complete the table below. 

Task No 
(continuous 
numbering 
linked to 

WP) 

Task Name Description Participants In-kind Contributions 
and Subcontracting 
(Yes/No and which) 

 
Name Role 

(COO, BEN, 
AE, AP, 
OTHER) 

T3.1 Analysis of a sample After assignment of the analysis by the LETIS 
coordinator, the submitting MS sends the sample to 
the competent expert. At the receipt of the sample, 
the laboratory responsible for the analysis assesses 
the good condition of the sample and the availability 
of all the necessary information. 

After completion of the analysis, the expert team 
member has to prepare a detailed report with the 
outcome of the analysis and all the available results 
(raw data, results after the elaboration and study of 
raw data and spectra). 

The report has to be drafted in English.  

The expert team member has to send the report to 
the LETIS coordinator and the submitting MS. The 
expert laboratory has to inform also the local grant 
coordinator of the completion of the task, the timeline 
and the costs incurred for the performance of the 
analysis. 

ITA 

BE 

CY 

CZ 

FI 

ES 

FR 

GR 

HU 

NL 

 

COO 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

BEN 

 

No 

Milestones and deliverables (outputs/outcomes) 

Milestones are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.  

Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators. 

Deliverables are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting 
minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation. 

For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: 
invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, 
feedback questionnaire.  

For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the ‘Description’ field: format (electronic or printed), language(s), approximate number 
of pages and estimated number of copies of publications (if any).  
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For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and 
must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date. 

The labels used mean: 

Public — fully open (  automatically posted online on the Project Results platforms) 

Sensitive — limited under the conditions of the Grant Agreement 

EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444. 

Milestone No 
(continuous numbering 

not linked to WP) 

Milestone Name Work Package 
No 

Lead Beneficiary Description Due Date 
(month number) 

Means of Verification  

Not applicable       

Deliverable No  
(continuous numbering 

linked to WP) 

Deliverable Name Work Package 
No 

Lead Beneficiary Type Dissemination 
Level 

Due Date 
(month number) 

Description  
(including format and 

language) 

D3.1 3.A 3 ITA [R — Document, 
report]  

 [SEN — 
Sensitive]  

 

 

M4, M8, M12, 
M16, M20; 
M24,M28, 
M32  

Quarterly Progress 
Report, and giving figures 
on the analyses results 

D3.2 3.B 3 ITA [R — Document, 
report]  

 [SEN — 
Sensitive]  

 

M36 Compilation of all 
analytical reports 

 

 

Work Package 4 

Work Package 4:  [Preparation of other activities - Networking and dissemination of the results] 

Ensure consistence with the detailed budget table (if applicable). 

Duration: M4 – M36  Lead Beneficiary: ITA 
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Objectives 

List the specific objectives to which this work package is linked. 

 Sharing of all the analytical data and operations 

 Development of guidelines 

 Development of new analytical methods 

 Development of procedures 

 Giving advices and good laboratory practices 

Activities (what, how, where) and division of work 

Provide a concise overview of the work (planned tasks). Be specific and give a short name and number for each task. 

Show who is participating in each task: Coordinator (COO), Beneficiaries (BEN), Affiliated Entities (AE), Associated Partners (AP), indicating in bold the task leader.  

Add information on other participants’ involvement in the project e.g. subcontractors, in-kind contributions.  

Note:  

In-kind contributions: In-kind contributions for free are cost-neutral, i.e. cannot be declared as cost. Please indicate the in-kind contributions that are provided in the context of this work package. 

The Coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted. 

If there is subcontracting, please also complete the table below. 

Task No 
(continuous 
numbering 
linked to 

WP) 

Task Name Description Participants In-kind Contributions 
and Subcontracting 
(Yes/No and which) 

 
Name Role 

(COO, BEN, 
AE, AP, 
OTHER) 

T4.1 Networking among the expert team 
members and discussion on proposal for 
the future activities to be carried out 
(methods, guidelines, etc.) 

The partners of the expert team will meet regularly in 
order to exchange results and methodologies. Three 
physical meetings are foreseen but virtual meetings or 
exchanges of impression and practices by using 
electronic tools (PICS, SINAPSE or email) can be 
envisaged.  

For example: 

a.  Proposals for new analytical methods to be 
developed and further included in the ILIADe 

ITA 

BE 

CY 

CZ 

FI 

ES 

COO 

BEN 

BEN 

BEN 

BEN 

BEN 

No 
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database by the participants of the Action 1 will be 
investigated. This can be supported by subcontracting 
the activities of research and development to 
universities or research centres. 

b.  Depending on the analysis done by the experts, 
the techniques used and eventually new in-house 
methods developed, proposals for organisation of 
dedicated ring tests will be envisaged and proposed 
for consideration during the CLEN Plenary meeting. 

c.  Preparation of guidelines and procedures will be 
also foreseen for further presentation to the CLEN for 
consideration and eventual approval. 

FR 

GR 

HU 

NL 

 

BEN 

BEN 

BEN 

BEN 

 

Milestones and deliverables (outputs/outcomes) 

Milestones are control points in the project that help to chart progress. Use them only for major outputs in complicated projects. Otherwise leave the section on milestones empty.  

Means of verification are how you intend to prove that a milestone has been reached. If appropriate, you can also refer to indicators. 

Deliverables are project outputs which are submitted to show project progress (any format). Refer only to major outputs. Do not include minor sub-items, internal working papers, meeting 
minutes, etc. Limit the number of deliverables to max 10-15 for the entire project. You may be asked to further reduce the number during grant preparation. 

For deliverables such as meetings, events, seminars, trainings, workshops, webinars, conferences, etc., enter each deliverable separately and provide the following in the 'Description' field: 
invitation, agenda, signed presence list, target group, number of estimated participants, duration of the event, report of the event, training material package, presentations, evaluation report, 
feedback questionnaire.  

For deliverables such as manuals, toolkits, guides, reports, leaflets, brochures, training materials etc., add in the ‘Description’ field: format (electronic or printed), language(s), approximate number 
of pages and estimated number of copies of publications (if any).  

For each deliverable you will have to indicate a due month by when you commit to upload it in the Portal. The due month of the deliverable cannot be outside the duration of the work package and 
must be in line with the timeline provided below. Month 1 marks the start of the project and all deadlines should be related to this starting date. 

The labels used mean: 

Public — fully open (  automatically posted online on the Project Results platforms) 

Sensitive — limited under the conditions of the Grant Agreement 

EU classified — RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444. 

Milestone No 
(continuous numbering 

not linked to WP) 

Milestone Name Work Package 
No 

Lead Beneficiary Description Due Date 
(month number) 

Means of Verification  

Not applicable       

Deliverable No  
(continuous numbering 

Deliverable Name Work Package Lead Beneficiary Type Dissemination Due Date Description  
(including format and 
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linked to WP) No Level (month number) language) 

D4.1 4.A 4 ITA [R — Document, 
report]  

 [SEN — 
Sensitive]  

 

 

M36 Report containing a 
summary of the 
guidelines, methods and 
procedures that had been 
submitted to the CLEN for 
consideration and future 
actions 

 

 

Estimated budget — Resources  

See detailed budget table (annex 1 to Part B).  

 

 

4.3 Timetable 

 

Timetable (projects of more than 2 years) 

Fill in cells in beige to show the duration of activities. Repeat lines/columns as necessary. 

Note: Use actual, calendar years and quarters. In the timeline you should indicate the timing of each activity per WP. You may add additional columns if your project is longer than 6 years.  

ACTIVITY 

YEAR 1 YEAR 2 YEAR 3 

Q 1 Q 2 Q 3 Q 4 Q 1 Q 2  Q 3  Q 4 Q 1 Q 2 Q 3 Q 4 

Task 1.1 - Grant agreement management   x  x  x  x  x  x 

Task 2.1 - Request for analysis of a sample x x x x x x x x x x x x 
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Task 2.2 - Evaluation of the request and decision on the 
acceptability 

x x x x x x x x x x x x 

Task 2.3 - Assignment of a sample 
x x x x x x x x x x x x 

Task 3.1 - Analysis of a sample x x x x x x x x x x x x 

Task 4.1 - Networking among the expert team members and 
discussion on proposal for the future activities to be 
carried out (methods, guidelines, etc.) 

   x    x    x 

 

4.4 Subcontracting 

Subcontracting  

Give details on subcontracted project tasks (if any) and explain the reasons why (as opposed to direct implementation by the Beneficiaries/Affiliated Entities).  

Subcontracting — Subcontracting means the implementation of ‘action tasks’, i.e. specific tasks which are part of the EU grant and are described in Annex 1 of the Grant Agreement. 

Note: Subcontracting concerns the outsourcing of a part of the project to a party outside the consortium. It is not simply about purchasing goods or services. We normally expect that the participants  
have sufficient operational capacity to implement the project activities themselves. Subcontracting should therefore be exceptional. 

Include only subcontracts that comply with the rules (i.e. best value for money and no conflict of interest; no subcontracting of coordinator tasks). 

Work Package No Subcontract No 
(continuous 

numbering linked to 
WP) 

Subcontract 
Name 

(subcontracted 
action tasks) 

Description  
(including task number and 
BEN to which it is linked) 

Estimated Costs 
(EUR) 

Justification 
(why is subcontracting 

necessary?) 

Best-Value-for-Money 
(how do you intend to 

ensure it?) 

WP3 S1.1 Specialised 
laboratory(es) 

Task T3.1 

Analysis of a sample 

Linked to any BEN (ITA, 
BE, CY, CZ, FI, ES, FR, 
GR, HU, NL) 

45 000  Considering that any kind 
of goods can be controlled 
by customs, it could 
appear along the way that 
an analysis cannot be 
done by the expert team or 
that some expertise is not 
available. In these cases, 
the expert team could 
need to subcontract such 
activities to specialized 

The subcontracting will 
only cover  missing 
expertise/equipment 
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laboratories, universities, 
or similar bodies.  

WP4 S1.2 Specialised 
laboratory(es) 

Task T4.1  

Developing methods, 
guidelines, etc. for the 
future activities to be 
carried out.  

Linked to any BEN (ITA, 
BE, CY, CZ, FI, ES, FR, 
GR, HU, NL) 

45 000 Considering that any kind 
of goods can be controlled 
by customs, it could 
appear along the way that  
a new analytical method 
has to be developed. In 
this case, the expert team 
could need to subcontract 
such activities to 
specialized laboratories, 
universities, or similar 
bodies. 

The subcontracting will 
only cover  missing 
expertise/equipment 

Other issues: 

If subcontracting for the project goes beyond 30% of the total eligible 
costs, give specific reasons. 

Insert text 
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5. OTHER 

5.1 Ethics  

 

Ethics  

 

Not applicable. 

 

5.2 Security  

 

Security  

 

Not applicable. 

 

6. DECLARATIONS  

 

Double funding 

Information concerning other EU grants for this project  

 Please note that there is a strict prohibition of double funding from the EU budget (except 
under EU Synergies actions).  

 

YES/NO 

 

We confirm that to our best knowledge neither the project as a whole nor any parts of it have 
benefitted from any other EU grant (including EU funding managed by authorities in EU 
Member States or other funding bodies, e.g. Erasmus, EU Regional Funds, EU Agricultural 
Funds, European Investment Bank, etc). If NO, explain and provide details. 

YES 

We confirm that to our best knowledge neither the project as a whole nor any parts of it are 
(nor will be) submitted for any other EU grant (including EU funding managed by authorities 
in EU Member States or other funding bodies, e.g. Erasmus, EU Regional Funds, EU 
Agricultural Funds, European Investment Bank, etc). If NO, explain and provide details. 

YES 

 

Financial support to third parties (if applicable)  

Not applicable 
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ANNEXES 

 

LIST OF ANNEXES  

Standard 
Detailed budget table (annex 1 to Part B) — mandatory  
CVs (annex 2 to Part B) — not applicable 
Annual activity reports (annex 3 to Part B) — not applicable 
List of previous projects (annex 4 to Part B) — not applicable  
 
 
Special 
Customs/Fiscalis personnel cost grids (annex 5 to Part B) — mandatory 
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HISTORY OF CHANGES 

VERSION 
PUBLICATION  

DATE 
CHANGE 

1.0 15.04.2021 Initial version (new MFF). 
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CUST MGA — Multi & Mono: v1.0

ANNEX 2

ESTIMATED BUDGET FOR THE ACTION

Estimated eligible1 costs (per budget category) Estimated EU contribution2

Direct costs Indirect costs EU contribution to eligible costs

A. Personnel costs B. Subcontracting
costs C. Purchase costs D. Other cost

categories E. Indirect costs3
Total costs

Funding rate %4 Maximum EU
contribution5

Requested EU
contribution

Maximum
grant amount6

C.1 Travel and subsistence
A.6 Customs/
Fiscalis personnel
costs

B. Subcontracting

Travel Accommodation Subsistence

C.2 Equipment C.3 Other goods,
works and services

D.1 Long-term
missions

E. Indirect costs

Forms of funding Unit costs7 Actual costs Unit7 or actual costs Unit7 or actual costs Unit7 or actual costs Actual costs Actual costs Actual costs Flat-rate costs8

a5 b c1a c1b c1c c2 c3 d1
e = flat-rate * (a5
+ b + c1a + c1b +

c1c + c2 + c3 + d1)
f = a + b + c + d + e U g = f * U% h m

1 - ADM 249 067.00 18 000.00 4 770.00 0.00 0.00 0.00 15 000.00 0.00 20 078.59 306 915.59 100 306 915.59 306 915.05 306 915.05

2 - SPFF 37 914.00 8 000.00 1 685.00 0.00 0.00 0.00 5 000.00 0.00 3 681.93 56 280.93 100 56 280.93 56 280.93 56 280.93

3 - CYPRUS CUSTOMS 31 750.00 8 000.00 3 233.00 0.00 0.00 0.00 5 000.00 0.00 3 358.81 51 341.81 100 51 341.81 51 341.81 51 341.81

4 - GŘC 81 723.00 8 000.00 2 337.00 0.00 0.00 0.00 5 000.00 0.00 6 794.20 103 854.20 100 103 854.20 103 854.20 103 854.20

5 - A.E.A.T. 42 518.00 8 000.00 2 421.00 0.00 0.00 0.00 5 000.00 0.00 4 055.73 61 994.73 100 61 994.73 61 994.73 61 994.73

6 - Finnish Customs 26 603.00 8 000.00 2 681.00 0.00 0.00 0.00 5 000.00 0.00 2 959.88 45 243.88 100 45 243.88 45 243.88 45 243.88

7 - NTCA 61 289.00 8 000.00 2 385.00 0.00 0.00 0.00 5 000.00 0.00 5 367.18 82 041.18 100 82 041.18 82 041.18 82 041.18

8 - MINFIN NL 27 112.00 8 000.00 1 829.00 0.00 0.00 0.00 5 000.00 0.00 2 935.87 44 876.87 100 44 876.87 44 876.87 44 876.87

9 - IAPR 77 295.00 8 000.00 2 873.00 0.00 0.00 0.00 5 000.00 0.00 6 521.76 99 689.76 100 99 689.76 99 689.76 99 689.76

10 - DGME 29 808.00 8 000.00 1 829.00 0.00 0.00 0.00 5 000.00 0.00 3 124.59 47 761.59 100 47 761.59 47 761.59 47 761.59

Σ consortium 665 079.00 90 000.00 26 043.00 0.00 0.00 0.00 60 000.00 0.00 58 878.54 900 000.54 900 000.54 900 000.00 900 000.00

1 See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules).
2 The consortium remains free to decide on a different internal distribution of the EU funding (via the consortium agreement; see Article 7).
3 Indirect costs already covered by an operating grant (received under any EU funding programme) are ineligible (see Article 6.3). Therefore, a beneficiary/affiliated entity that receives an operating grant during the action duration cannot declare indirect costs for the year(s)/reporting period(s) covered by the operating grant, unless they can

demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please immediately contact us via the EU Funding & Tenders Portal for details.
4 See Data Sheet for the funding rate(s).
5 This is the theoretical amount of the EU contribution to costs, if the reimbursement rate is applied to all the budgeted costs. This theoretical amount is then capped by the 'maximum grant amount'.
6 The 'maximum grant amount' is the maximum grant amount decided by the EU. It normally corresponds to the requested grant, but may be lower.
7 See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit).
8 See Data Sheet for the flat-rate.
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ANNEX 2a 

 

ADDITIONAL INFORMATION ON UNIT COSTS AND CONTRIBUTIONS 

 

Travel and subsistence (Decision C(2021)35
1
) 

Travel 

Type: unit costs 

Units: travel (journeys) for the action 

Amount per unit:  

standard: 

for travel of 50 -399km (inside EU countries): 

Country Unit costs in € Country Unit costs in € Country Unit costs in € 

AT 60 FI 36 PL 20 

BE 46 FR 64 PT 40 

BG 12 HR 36 RO 16 

CZ 20 HU 28 SE 56 

DE 64 IE 36 SI 27 

DK 76 IT 52 SK 20 

EE 16 LT 20   

EL 36 LV 16   

                                                 

1  Commission Decision of 12 January 2021 authorising the use of unit costs for travel, accommodation and subsistence costs under an action or work programme under the 2021-2027 multi-annual financial 

framework (C(2021)35). 
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2 

ES 52 NL 49   

 

for travel of 50 -399km (land-based; between EU countries): 

MS AT BE BG CZ DE DK EE EL ES FI FR HR HU IE IT LT LU LV NL PL PT RO SE SI SK 

AT    58 65      64 58 58  58     58  58  58 58 

BE     82      82      50  82       

BG        37    36 26         17    

CZ 58    65      64 36 26       20  19  37 21 

DE 65 82  65  76     82 65   65  82  65 65    65  

DK     76              76    76   

EE                22  22        

EL   37                       

ES           82          54     

FI                       55   

FR 64 82  64 82    82      82  82  82       

HR 58  36 36 65        36  50       36  37  

HU 589  26 26        36   50     26  26  37 26 

IE                          

IT 58    65      82 50 50           50  

LT       22           19  20      

LU  50   82      82        82       

LV       22         19    20      

NL  82   65 76     82      82         

PL 58   20 65        26   20  20    20   21 

PT         54                 

RO 58  17 19        36 26       20     21 

SE      76    55                

SI 58   37 65       37 37  50          37 

SK 58   21         26       21  21  37  

 

 No connection below 400 km 

 

for travel of 50-399km not covered above: EUR 196 

for travel of 400 km or more* (air or rail or combined air/rail): 
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Distance Band Unit costs in € Distance Band Unit costs in € Distance Band Unit costs in € 

400-600 196 1601-2000 295 4501-6000 637 

601-800 209 2001-2500 343 6001-7500 720 

801-1200 221 2501-3500 433 7501-10000 961 

1201-1600 230 3501-4500 527 10001-Max 1 101 

 

* All distances to be measured using the rail calculator or flight calculator. 

special rates:  

for travel from EU countries to EU outermost regions or OCTs: 

Remote region Unit costs in € Remote region Unit costs in € Remote region Unit costs in € 

Aruba 1 343 French Guiana 905 Saint Helena 2 395 

Bonaire 1 344 Martinique 958 Saint Martin 939 

Curaçao 1 302 Mayotte 1 170 Saint Pierre and  Miquelon 1 832 

French Polynesia 2 204 New Caledonia 2 065 Wallis and Fotuna 2 398 

Greenland 1 118 Réunion 1 040   

Guadeloupe 801 Saba 1 286   

 

for travel to/from location 400 km or more from nearest airport: increase applicable unit cost by 50% 

Accomodation 

Type: unit costs 

Units: nights spent on travel for the action 

Amount per unit:  

Country 
Accommodation 

- € per night 
Country 

Accommodation 

- € per night 
Country 

Accommodation - 

€ per night 

Albania 101 Greece 107 North Macedonia 95 
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Algeria 157 Hungary 105 Norway 145 

Armenia 115 Iceland 190 Palestine 140 

Austria 126 Ireland 139 Poland 103 

Azerbaijan 136 Israel 187 Portugal 109 

Belarus 108 Italy 114 Romania 109 

Belgium 137 Jordan 140 Serbia 105 

Bosnia and Herzegovina 90 Kosovo 92 Slovakia 98 

Bulgaria 110 Latvia 95 Slovenia 113 

Croatia 104 Lebanon 154 Spain 117 

Cyprus 120 Libya 146 Sweden 158 

Czechia 107 Lichtenstein 135 Switzerland 178 

Denmark 158 Lithuania 94 Syria 145 

Egypt 152 Luxembourg 163 Tunisia 99 

Estonia 107 Malta 141 Turkey 116 

Finland 146 Moldova 133 Ukraine 122 

France 166 Montenegro 98 United Kingdom 151 

Germany 119 Morocco 129   

Georgia 134 Netherlands 133   

 

Subsistence 

Type: unit costs 

Units: days spent on travel for the action  

Amount per unit (‘daily rate’): 
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Country 
Subsistence daily 

rate in € 
Country 

Subsistence daily 

rate in € 
Country 

Subsistence daily 

rate in € 

Albania 50 Greece 82 North Macedonia 50 

Algeria 85 Hungary 64 Norway 80 

Armenia 70 Iceland 85 Palestine 60 

Austria 102 Ireland 108 Poland 67 

Azerbaijan 70 Israel 105 Portugal 83 

Belarus 90 Italy 98 Romania 62 

Belgium 102 Jordan 60 Serbia 60 

Bosnia and Herzegovina 65 Kosovo 60 Slovakia 74 

Bulgaria 57 Latvia 73 Slovenia 84 

Croatia 75 Lebanon 70 Spain 88 

Cyprus 88 Libya 50 Sweden 117 

Czech Republic 70 Lichtenstein 80 Switzerland 80 

Denmark 124 Lithuania 69 Syria 80 

Egypt 65 Luxembourg 98 Tunisia 60 

Estonia 80 Malta 88 Turkey 55 

Finland 113 Moldova 80 Ukraine 80 

France 102 Montenegro 60 United Kingdom 125 

Germany 97 Morocco 75   

Georgia 80 Netherlands 103   
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Customs/Fiscalis personnel costs
2
 

Type: unit costs 

Units: days spent working on the action (rounded up or down to the nearest half-day) 

Amount per unit: see (for each beneficiary/affiliated entity) the unit cost table in Annex 2b 

                                                 

2  Decision of 28 April 2021 authorising the use of unit costs for direct personnel costs for cooperation, collaboration and training actions under 
the Customs and Fiscalis programmes. 

Associated with document Ref. Ares(2021)7715671 - 14/12/2021

https://ec.europa.eu/info/funding-tenders/opportunities/docs/2021-2027/common/guidance/unit-cost-decision-personnel-costs_cust-fisc_en.pdf


EU Grants: Request for unit cost grid validation (CUST/FISC): V1.0 – 15.04.2021 

 

UNIT COST GRID 

 

Unit cost calculation information 

Reference year: 2020 

Calculation is based on accounting and 
payroll data as of: 

05/08/2021 

Exchange rate (if applicable):  N/A 

Calculation is based on: Full-time equivalents (FTE)     X 

Total number of staff                

Number of working hours per day: 7h36 

 

Unit cost grid 

Organisation: Federal Public Service Finance Belgium  

Validation request date: 24/09/2021 

Officials (permanent or temporary) Contractual staff (temporary or unlimited 
employment contract) 

Paygrade  Amount per unit (daily 
rates) 

Paygrade  Amount per unit (daily 
rates) 

A5 245.52 A5 245.52 

A4 237.33 A4 237.33 

A3 214.51 A3 214.51 

A2 173.76 A2 173.76 

A1 141.89 A1 141.89 

B 145.27 B 145.27 

C 131.74 C 131.74 

D 118.53 D 118.53 

 

Ruth Verhelst 
(Authenticati
on)

Digitaal ondertekend 
door Ruth Verhelst 
(Authentication) 
Datum: 2021.09.29 
15:36:36 +02'00'
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Mr. Milan Poulíček

Director General
General Directorate of Customs

Czech Republic

REOUEST FOR UNIT COST GRID VALIDATION

GENERÁLNÍ ŘEDITELSTVÍ CEL
Budějovická 1387/7, 140 96 Prague 4, Czech Republic

DG TAXUD

Unit El — Finance & HR Business

taxud-grants(@ec.europa.eu
 

Customs Programme

Request for unit cost grid validation

Dear Ms Edery,

Wewould like to submit the attached unit cost grid for GENERÁLNÍ ŘEDITELSTVÍ CEL
(GRC).

We confirm that the amounts have been calculated in accordance with the method described

in the Decision on unit costs for Customs/Fiscalis personnel costs! and comply with the
following conditions:
 

the amounts are calculated on the basis of the payroll data of the reference year and thus
refer to basic salaries of direct personnel costs actually incurred during that year

the payroll data used is auditable and can be reconciled with the accounting data of the
reference year

the breakdown into pay grades corresponds to the structure of the salary grid applied by
our organisation in accordance with the applicable national law

the calculation is based on 215 working days

 

Decision of 28 April 2021 authorising the use of unit costs for direct personnel costs for cooperation,

collaboration and training actions under the Customs and Fiscalis programmes.

See also EU Grants AGA — Annotated Grant Agreement (until the new EU Grants AGA is finalised, the

information is available through the following link: AGA — Annotated Grant Agreement (SMP ESS and
CUST/FISC Specific provisions)).
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— the personnel costs used for the calculation only include basic salaries and do not include
indirect costs or other non-eligible costs such as provisions, social contributions, non-

statutory, non-mandatory and discretionary premiums or bonuses

— the exchange rate applied follows the instructions set out in the AGA — Annotated Grant
Agreement (if applicable).

We look forward to the confirmation of the grid for our organisation.

For the legal entity:

Mr Milan POULICEK, director general

10 September 2021   
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Mr. Milan Poulíček

Director General
General Directorate of Customs

Czech Republic

UNIT COST GRID

 

Unit cost calculation information

 

Reference year: 2020

 

Calculation is based on accounting and
payroll data as of: 31 December 2020

 

Exchange rate (if applicable): 26.4551 CZK/EUR

 

Full-time equivalents (FTE) [&l
Calculation is based on:

  
 

 

 

Total number of staff O

Number of working hours per day: 8.0

Unit cost grid

Organisation: GENERÁLNÍ ŘEDITELSTVÍ CEL

 

Validation reguest date: 10 September 2021 
 

 

 

 

 

 

 

 

 

 

  
Officials (permanent or temporary) nSaAunlimited

Paygrade Amountae (daily Paygrade Amount Moat (daily

1 33.59

2 34.25

2 36.93

4 40.63

5 43.35

6 47.50

v 47.80

8 52.23

9 56.83   
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10 60.71

1 65.89

12 70.90

13 74.62

14 82.12

15 93.97

    16  
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S                                                                                                Subdirección General deGestión de 
Administrativa de Personal

gestion.personal@correo.aeat.es 
internacional@correo.aeat.es 

REQUEST FOR UNIT COST GRID VALIDATION 
Spanish Tax Agency (Agencia Estatal de Administración Tributaria) 
C/Infanta Mercedes, 36 
Madrid-28.079 

DG TAXUD 
Unit E1 – Finance & Human Resources 
taxud-grants@ec.europa.eu

Subject: Customs/Fiscalis Programme 
Request for unit cost grid validation

Dear Madam/Sir,  
We would like to submit the attached unit cost grid for the Spanish Tax Agency.  
We confirm that the amounts have been calculated in accordance with the method 
described in the Decision on unit costs for Customs/Fiscalis personnel costs1 and comply with the 
following conditions:  

 the amounts are calculated on the basis of the payroll data of the reference 
year and thus refer to basic salaries of direct personnel costs actually incurred 
during that year 

 the payroll data used is auditable and can be reconciled with the accounting 
data of the reference year 

 the breakdown into pay grades corresponds to the structure of the salary grid 
applied by our organisation in accordance with the applicable national law 

 the calculation is based on 215 working days 

 the personnel costs used for the calculation only include basic salaries and do 
not include indirect costs or other non-eligible costs such as provisions, social 
contributions, non-statutory, non-mandatory and discretionary premiums or 
bonuses 

 the exchange rate applied follows the instructions set out in the AGA — 
Annotated Grant Agreement (if applicable). 

We look forward to the confirmation of the grid for our organisation. 

1 Decision of 28 April 2021 authorising the use of unit costs for direct personnel costs for cooperation, 
collaboration and training actions under the Customs and Fiscalis programmes. 
For guidance, see EU Grants AGA — Annotated Grant Agreement and CUST/FISC Unit cost grid validation 
procedure.

Documento firmado electrónicamente (Ley 40/2015) por JAVIER SAN MARTIN CALVO, el Subdirector General de Gestión Administrativa de
Personal, 18 de octubre de 2021.
Autenticidad verificable mediante Código Seguro Verificación 42CH4ZQZ245J5Z88 en https://www.agenciatributaria.gob.es
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S                                                                                                Subdirección General deGestión de 
Administrativa de Personal

UNIT COST GRID 

Organisation:

Validation request date: 

Officials (permanent or temporary) 

Paygrade  Amount per unit (daily rates) 

A1 30 321,23 

A1 29 318,32 

A1 28 267,67 

A1 27 220,27 

A1 26 175,04 

A2 26 199,58 

A2 24 153,56 

A2 22 127,58 

A2 20 110,69 

C1 26 154,14 

C1 24 137,86 

C1 22 130,95 

C1 21 105,92 

C1 20 111,07 

C1 19 91,94 

C1 18 93,46 

C1 16 85,44 

C2 19 105,55 

C2 18 101,08 

C2 17 82,64 

C2 16 80,92 

C2 14 73,51 

E 14 82,84 

Unit cost calculation information 

Reference year: 2020

Calculation is based on accounting and 
payroll data as of:

December, 31st, 2020. 

Exchange rate (if applicable):

Calculation is based on: Full-time equivalents (FTE)    x

Total number of staff               x

Number of working hours per day: 7 hours 30 minutes 
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HISTORY OF CHANGES

VERSION PUBLICATION DATE CHANGE 

1.0 15.04.2021 Initial version (new MFF). 
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REQUEST FOR UNIT COST GRID VALIDATION

(This request has to be printed out with the letterhead of the organisation, filled in and signed by a legal 
representative and .submitted to DG TAXUD through the following mailbox (axud-grantsT^ec. europa,en. Once 
validated by DG TAXUD. the unit cost grid may be tised for all new CUSTOMS/FISCALIS grants signed 
afterwards.)

Finnish Customs
P.O. Box 512, 00101 Helsinki

DG TAXUD
Unit El - Finance & Human Resources 
tax ud -Ria n isíñ ;ec. c n ro pa.c n

Subject: Customs/Fiscalis Programme
Request for unit cost grid validation

Dear Madam/Sir,

We would like to submit the attached ¿update of the/ unit cost grid for Finnish Customs.

We confirm that the amounts have been calculated in accordance with the method described in 
the Decision on unit costs for Customs/Fiscalis personnel costs1 and comply with the following 
conditions:

- the amounts are calculated on the basis of the payroll data of the reference year and thus 
refer to basic salaries of direct personnel costs actually incurred during that year

- the payroll data used is auditable and can be reconciled with the accounting data of the 
reference year

the breakdown into pay grades corresponds to the structure of the salary grid applied by 
our organisation in accordance with the applicable national law

- the calculation is based on 215 working days

the personnel costs used for the calculation only include basic salaries and do not include 
indirect costs or other non-eligible costs such as provisions, social contributions, non- 
statutory, non-mandatory and discretionary premiums or bonuses

Decision of 28 April 2021 authorising the use of unit costs for direct personnel costs for cooperation, 
collaboration and training actions under the Customs and Fiscalis programmes.
For guidance, see EU Grants AGA — Annotated Grant Agreement and CUST/FISC Unit cost grid validation 
procedure.

Ref. Ares(2021)6647367 - 28/10/2021
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- the exchange rate applied follows the instructions set out in the AGA — Annotated 
Grant Agreement (if applicable).

Directo

We look forward to the confirmation of the /new) grid for our organisation.

SIGNATURE 
For the legal entity: 
[Pekka Pylkkänen,

25.10.2021 [stamp]
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UNIT COST GRID

Unit cost calculation information

Reference year: 2020

Calculation is based on accounting and 
payroll data as of:

31.12 2020

Exchange rate (if applicable): N/A

Calculation is based on: Full-lime equivalents (FTE) Ξ 

Total number of staff 

Number of working hours per day: 7,5 hours on average for all 
personnel]

Unit cost grid
—

Organisation: Finnish Customs

Validation request date: 25.10,2021

Officials (permanent or temporary) Contractual staff (temporary or unlimited 
employment contract)

Paygrade Amount per unit (dally 
rates)

Paygrade Amount per unit (daily 
rates)

7 139¡59€ 1 119,28€

B 178.60Ē 2 209,43€

9 172,85g 3 242.28Ê

10 178,99€ 4 209,82€

11 192,82€ 5 259,78€

12 196,63€ S 199,93€

13 203,77í 7 221 45€

14 195,49€ 8 230,46g

15 211,81€ 9 248,50Ê

16 220.88Ě 10 324,52€

17 248,01€ - -
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18 272,16€ * *

19 295,73€ - -

20 328,99€ - -

21 364.92Ç - -
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Athens, 14  September  2021
REF NUM.: Δ.Π.Δ.Α. Α.Α.Δ.Ε. Β 1079429 ΕΞ 2021

Address: 23-25 Ermou Str, Athens Greece

DG TAXUD
Unit E1 – Finance & Human Resources
taxud-grants@ec.europa.eu

Subject: Customs/Fiscalis Programme Request for unit cost grid validation

Dear Madam/Sir, 

We would like to submit the attached unit cost grid for  the Independent Authority for Public Revenue.

We confirm that the amounts have been calculated in accordance with the method described in the
Decision  on  unit  costs  for    Customs/Fiscalis   personnel  costs  1 and  comply  with  the  following
conditions: 

 the amounts are calculated on the basis of the payroll data of the reference year and thus refer
to basic salaries of direct personnel costs actually incurred during that year

 the  payroll  data  used  is  auditable  and can  be  reconciled  with  the  accounting  data  of  the
reference year

 the breakdown into pay grades corresponds to the structure of the salary grid applied by our
organisation in accordance with the applicable national law

 the calculation is based on 215 working days

 the personnel costs used for the calculation only include basic salaries and do not include
indirect  costs  or  other  non-eligible  costs  such  as  provisions,  social  contributions,  non-
statutory, non-mandatory and discretionary premiums or bonuses

 the exchange rate applied follows the instructions set out in the  AGA  —  Annotated Grant
Agreement (if applicable).

We look forward to the confirmation of the grid for our organisation.

For the legal entity:

Ioannis KAVVADAS
GENERAL DIRECTOR 

1  Decision of 28 April 2021 authorising the use of unit costs for direct personnel costs for cooperation, collaboration and training
actions under the Customs and Fiscalis programmes.
See also  EU Grants AGA    —   Annotated Grant Agreement   (until the new EU Grants AGA is finalised, the information is available
through the following link: AGA   —    Annotated Grant Agreement (SMP ESS and CUST/FISC Specific provisions)  ).

INDEPENDENT AUTHORITY FOR PUBLIC REVENUE
GENERAL DIRECTORATE OF FINANCIAL SERVICES
BUDGET AND  FISCAL DATA DIRECTORATE

�&�/�6�.�'�*�7���&�2�8�.�(�6�&�:�4�������9�T�S�G�I�G�U�E�P�P�A�Q�S���&�T�`�����0�$�5�,�$
�7�6�$�5�7�$
�,�P�I�U�S�P�K�Q�C�E���������������������������������������������(�(�6�7
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 [signature] 
14/09/2021 [stamp] 
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UNIT COST GRID

Unit cost calculation information

Reference year: [2020]

Calculation is based on accounting and 
payroll data as of:

[11-08-2021]

Exchange rate (if applicable): [insert rate]

Calculation is based on: Full-time equivalents (FTE)    

Total number of staff               

Number of working hours per day: [8]

Unit cost grid

Organisation: [INDEPENDENT AUTHORITY FOR PUBLIC REVENUE] 

Validation request date: [unit cost grid validation request date]

Officials (permanent or temporary) Contractual staff (temporary or unlimited employ-
ment contract)

Paygrade Amount per unit (daily
rates)

Paygrade Amount per unit (daily
rates)

101 45,78

102 47,76

103 49,71

104 51,66

105 53,59

106 55,44

107 57,29

108 59,14

109 60,98

110 62,83

111 64,68

112 66,53
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113 68,38

114 70,22

115 72,07

116 73,92

117 75,77

118 77,61

119 79,46

201 43,66

202 45,78

203 47,63

204 49,45

205 51,27

206 53,09

207 54,82

208 56,54

209 58,26

210 59,98

211 61,71

212 63,43

213 65,15

214 66,87

215 68,59

216 70,32

217 72,04

218 73,76

219 75,48

301 36,41

302 38,96

303 41,38

304 43,70
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305 46,00

306 47,99

307 49,98

308 51,96

309 53,91

310 55,79

311 57,67

312 59,54

313 61,42

401 33,10

402 34,92

403 36,75

404 38,57

405 40,38

406 42,04

407 43,70

408 45,36

409 46,86

410 48,29

411 49,71

412 51,13

413 52,56
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UNIT COST GRID 

 

Unit cost calculation information 

Reference year: [2020] 

Calculation is based on accounting and 
payroll data as of: 

[01/01/2020] 

Exchange rate (if applicable):  [insert rate] 

Calculation is based on: 
Full-time equivalents (FTE)    X 

Total number of staff                

Number of working hours per day: [7,2] 

 

Unit cost grid 

Organisation: [Agenzia delle Dogane e dei Monopoli]  

Validation request date: [29/09/2021] 

Officials (permanent or temporary) Contractual staff (temporary or unlimited 
employment contract) 

Paygrade  Amount per unit (daily 
rates) 

Paygrade  Amount per unit (daily 
rates) 

DIRIG. II FAS 

LIVELLO 3 

340,59 
  

TERZA AREA/F6 195,95 
  

TERZA AREA/F5 186,15 
  

TERZA AREA/F4 174,79 
  

TERZA AREA/F3 153,72 
  

TERZA AREA/F2 144,15 
  

TERZA AREA/F1 139,69 
  

SECONDA AREA/F6 143,44 
  

SECONDA AREA/F5 146,01 
  

SECONDA AREA/F4 137,07 
  

SECONDA AREA/F3 130,06 
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SECONDA AREA/F2 118,74 
  

SECONDA AREA/F1 109,42 
  

PRIMA AREA/F2 117,8 
  

PRIMA AREA/F1 

 

101,11 
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REQUEST FOR UNIT COST GRID VALIDATION 

(This request has to be printed out with the letterhead of the organisation, filled in and signed by a legal 

representative and submitted to DG TAXUD through the following mailbox taxud-grants@ec.europa.eu. Once 

validated by DG TAXUD, the unit cost grid may be used for all new CUSTOMS/FISCALIS grants signed 

afterwards.) 

 

 

 

 

Customs Administration of the Netherlands, 

Ministry of Finance of the Netherlands 

Korte Voorhout 7, 2511 CW Den Haag 

DG TAXUD 

Unit E1 – Finance & Human Resources 

taxud-grants@ec.europa.eu 

 

 

 

 

Subject:  Customs/Fiscalis Programme  

Request for unit cost grid validation 

 

Dear Madam/Sir,  

We would like to submit the attached  unit cost grid for the Customs Administration of the 

Netherlands. 

We confirm that the amounts have been calculated in accordance with the method described in 

the Decision on unit costs for Customs/Fiscalis personnel costs1 and comply with the following 

conditions:  

 the amounts are calculated on the basis of the payroll data of the reference year and thus 

refer to basic salaries of direct personnel costs actually incurred during that year 

 the payroll data used is auditable and can be reconciled with the accounting data of the 

reference year 

 the breakdown into pay grades corresponds to the structure of the salary grid applied by 

our organisation in accordance with the applicable national law 

 the calculation is based on 215 working days 

                                                 
1  Decision of 28 April 2021 authorising the use of unit costs for direct personnel costs for cooperation, 

collaboration and training actions under the Customs and Fiscalis programmes. 

See also EU Grants AGA — Annotated Grant Agreement (until the new EU Grants AGA is finalised, the 

information is available through the following link: AGA —  Annotated Grant Agreement (SMP ESS and 

CUST/FISC Specific provisions)). 
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 the personnel costs used for the calculation only include basic salaries and do not include 

indirect costs or other non-eligible costs such as provisions, social contributions, non-

statutory, non-mandatory and discretionary premiums or bonuses 

 the exchange rate applied follows the instructions set out in the AGA — Annotated 

Grant Agreement (if applicable). 

We look forward to the confirmation of the new grid for our organisation. 

 

 

 

SIGNATURE 

For the legal entity: 

Nanette van Schelven, General Director, Customs Administration of the Netherlands 

 

Rotterdam, 27. August 2021 

 

 

 
UNIT COST GRID 

 

Unit cost calculation information 

Reference year: 2020 

Calculation is based on accounting and 
payroll data as of: 

31-12-2020 

Exchange rate (if applicable):   

Calculation is based on: Full-time equivalents (FTE)  X 

Total number of staff                

Number of working hours per day: 8 

 

Unit cost grid 

Organisation: Customs Administration of the Netherlands 

Validation request date: 31-08-2021 

Officials (permanent or temporary) Contractual staff (temporary or unlimited 
employment contract) 

Paygrade  Amount per unit (daily 
rates) 

Paygrade  Amount per unit (daily 
rates) 

10 €233,39   
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12 €277,01   

13 €351,96   

14 €386,23   

15 €426,63   
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UNIT COST GRID 

 

Unit cost calculation information 

Reference year: 2020 

Calculation is based on accounting and 
payroll data as of: 

31/12/2020 

Exchange rate (if applicable):  N/A 

Calculation is based on: Full-time equivalents (FTE)     

Total number of staff                

Number of working hours per day: 7.5 

 

Unit cost grid 

Organisation: Department of Customs & Excise of the Republic of Cyprus 

Validation request date: 4/11/2021 

Officials (permanent or temporary) Contractual staff (temporary or unlimited 
employment contract) 

Paygrade  Amount per unit (daily 
rates) 

Paygrade  Amount per unit (daily 
rates) 

A13ii 310.30   

A11ii 263.10   

A8-A10-A11 166.83   

A11iiii 231.78   

A10 224.06   

A8-A9 109.52   

A4-A7 113.13   

A2-A5-A7ii 109.52   
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

SERVICE PUBLIC FEDERAL FINANCES (SPFF), PIC 997385041, established in Koning Albert
II-laan 33, BRUXELLES 1030, Belgium,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-997385041_75_210--]

1
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

TMIMA TELONEION (CYPRUS CUSTOMS), PIC 911222269, established in CORNER M.
KARAOLI & GR. AFXENTIOU, NICOSIA 1096, Cyprus,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-911222269_75_210--]

2

Associated with document Ref. Ares(2021)7715671 - 14/12/2021



Grant Agreement number: 101072010 — Clet-3_2021_IT — CUST-2021-ET-CLET3-IBA

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

GENERALNI REDITELSTVI CEL (GŘC), PIC 939268655, established in BUDEJOVICKA
1387/7, PRAHA 14600, Czech Republic,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-939268655_75_210--]

3
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

AGENCIA ESTATAL DE ADMINISTRACION TRIBUTARIA (A.E.A.T.), PIC 952273542,
established in CALLE INFANTA MERCEDES 37, MADRID 28020, Spain,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-952273542_75_210--]

4
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

TULLI (Finnish Customs), PIC 911623558, established in OPASTINSILTA 12 B, HELSINKI
00101, Finland,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-911623558_75_210--]

5
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

NEMZETI ADO- ES VAMHIVATAL (NTCA), PIC 952855930, established in SZECHENYI U. 2,
BUDAPEST 1054, Hungary,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-952855930_75_210--]

6
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

MINISTERIE VAN FINANCIEN (MINFIN NL), PIC 998852360, established in KORTE
VOORHOUT 7, S-GRAVENHAGE 2511CW, Netherlands,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-998852360_75_210--]

7
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ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

Independent Authority for Public Revenue (IAPR) (IAPR), PIC 912807637, established in 10
Kar.Servias, Athens 101 84, Greece,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-912807637_75_210--]
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Grant Agreement number: 101072010 — Clet-3_2021_IT — CUST-2021-ET-CLET3-IBA

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

MINISTERE DE L'ECONOMIE DES FINANCES ET DE LA RELANCE (DGME), PIC
998887086, established in RUE DE BERCY 139, PARIS 75012, France,

hereby agrees

to become beneficiary

in Agreement No  101072010 — Clet-3_2021_IT (‘the Agreement’)

between AGENZIA DELLE DOGANE E DEI MONOPOLI (ADM) and the European Union
(‘EU’), represented by the European Commission (‘European Commission’ or ‘granting authority’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-998887086_75_210--]
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Revenues

Indirect costs

A. Personnel costs B. Subcontracting costs D. Other cost categories E. Indirect costs
2 

Funding rate %
3

Maximum EU contribution
4 Requested EU 

contribution

A.6 Customs/Fiscalis personnel costs B. Subcontracting C.2 Equipment
C.3 Other goods, works and 

services
D.1 Long-term missions E.  Indirect costs

Forms of funding Unit costs
5 Actual costs Unit

5
 or actual costs Unit

5
 or actual costs Unit

5
 or actual costs Actual costs Actual costs Actual costs Flat-rate costs

6

a5 b c1a c1b c1c c2 c3 d1

e = 

flat-rate * (a5 + b + c1a + c1b + 

c1c + c2 + c3  + d1)

f = 

a+b+c+d+e

U
g = f*U% h m (i) n

XX – [short name beneficiary/affiliated entity]

Total requested EU 

contribution
Total costs

Travel Accommodation

6 
  See Data Sheet for the flat-rate.

Income generated by the 

action

ANNEX 4 CUSTOMS and FISCALIS MGA — MULTI + MONO

EU contribution
2

The costs and contributions can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 20 and 25).

For the last reporting period: that all the revenues have been declared (see Article 22).

i Please declare all eligible costs and contributions, even if  they exceed the amounts indicated in the estimated budget (see Annex 2). Only amounts that were declared in your individual financial statements can be taken into account lateron, in order to replace costs/contributions that are found to be ineligible.

EU contribution to eligible costs

C.1 Travel and subsistence

Subsistence

The beneficiary/affiliated entity hereby confirms that:

The information provided is complete, reliable and true.

The costs and contributions declared are eligible (see Article 6).

C. Purchase costs

3
  See Data Sheet for the reimbursement rate(s).

4 
  This is the theoretical  amount of EU contribution to costs that the system calculates automatically (by multiplying the reimbursement rates by the costs declared). The amount you request (in the column 'requested EU contribution') may be less.

5 
  See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit).

1
 See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules).

2
 If you have also received an EU operating grant during this reporting period, you cannot claim indirect costs - unless you can demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please contact us immediately via the Funding & Tenders Portal for 

details.
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ANNEX 5 

 

SPECIFIC RULES 

 

INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — 

ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16) 

Rights of use of the granting authority on results for information, communication, 

dissemination and publicity purposes 

The granting authority also has the right to exploit non-sensitive results of the action for 

information, communication, dissemination and publicity purposes, using any of the 

following modes: 

- use for its own purposes (in particular, making them available to persons working for 

the granting authority or any other EU service (including institutions, bodies, offices, 

agencies, etc.) or EU Member State institution or body; copying or reproducing them 

in whole or in part, in unlimited numbers; and communication through press 

information services)  

- distribution to the public in hard copies, in electronic or digital format, on the 

internet including social networks, as a downloadable or non-downloadable file  

- editing or redrafting (including shortening, summarising, changing, correcting, 

cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or 

text elements extracting parts (e.g. audio or video files), dividing into parts or use in a 

compilation 

- translation (including inserting subtitles/dubbing) in all official languages of EU 

- storage in paper, electronic or other form  

- archiving in line with applicable document-management rules 

- the right to authorise third parties to act on its behalf or sub-license to third parties, 

including if there is licensed background, any of the rights or modes of exploitation set 

out in this provision 

- processing, analysing, aggregating the results and producing derivative works 

- disseminating the results in widely accessible databases or indexes (such as through 

‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or 
not. 

The beneficiaries must ensure these rights of use for the whole duration they are protected by 

industrial or intellectual property rights.   

If results are subject to moral rights or third party rights (including intellectual property rights 

or rights of natural persons on their image and voice), the beneficiaries must ensure that they 
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comply with their obligations under this Agreement (in particular, by obtaining the necessary 

licences and authorisations from the rights holders concerned).  

COMMUNICATION, DISSEMINATION AND VISIBILITY (— ARTICLE 17) 

Additional communication and dissemination activities  

The beneficiaries must engage in the following additional communication and dissemination 

activities: 

- present the project (including project summary, coordinator contact details, list of 

participants, European flag and funding statement  and project results) on the 

beneficiaries’ websites or social media accounts 

-  upload the public project results to the Customs/Fiscalis Project Results platform, 

available through the Funding & Tenders Portal. 
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Commission européenne/Europese Commissie, 1049 Bruxelles/Brussel, BELGIQUE/BELGIË - Tel. +32 22991111 
 

 

  

 

This electronic receipt is a digitally signed version of the document submitted by your 

organisation. Both the content of the document and a set of metadata have been digitally 

sealed. 

This digital signature mechanism, using a public-private key pair mechanism, uniquely 

binds this eReceipt to the modules of the Funding & Tenders Portal of the European 

Commission, to the transaction for which it was generated and ensures its full integrity. 

Therefore a complete digitally signed trail of the transaction is available both for your 

organisation and for the issuer of the eReceipt. 

Any attempt to modify the content will lead to a break of the integrity of the electronic 

signature, which can be verified at any time by clicking on the eReceipt validation 

symbol. 

More info about eReceipts can be found in the FAQ page of the Funding & Tenders 

Portal.  

(https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/support/faq) 

 




